| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 130 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 173, 269. 31 RQUTE
CALL ORDER : 130 CONTRACT I D : R -20609-A COUNTIES : UNI ON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 674C302
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW Bl D

1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 136, 385.17 100. 0000%

2 35-2035887 KUHN CONSTRUCTI ON COVPANY, | NC. $ 136, 506. 40 100. 0888%

3 35-1357381 O MARA, DAVE CONTRACTCR | NC. $ 148, 684.00 109. 0177%

4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 169, 894. 53 124. 5696%

5  35-1817574 YARDBERRY LANDSCAPE COVPANY $  175,692.90 128. 8211%

6 31-0515195 VALLEY ASPHALT CORPORATI ON $  194,533.77 142. 6355%

7 35-1136349 TSCHUOR, GALE COMPANY, | NC. $  239,0918.37 175. 9123%

| (1) 35-1917625 | (2) 35-2035887 | (3) 35-1357381

| M LESTONE CONTRACTORS, L.P. | KUHN CONSTRUCTI ON COWVPANY, || O MARA, DAVE CONTRACTOR, | NC
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  PARKI NG LOT | MPROVENENTS

I I |
0001 105-06790 2.000 MOXS | 2350. 00000 4700. 00| 1000. 00000 2000. 00| 1900. 00000 3800. 00

FIELD OFFI CE, 300 SFT | | |

0002 105- 06845 LUVP] 5300. 00000 5300. 00| 2800. 00000 2800. 00| 5100. 00000 5100. 00
CONSTRUCTI ON ENG NEERI NG | | |

0003 110- 01001 LUMP] 6500. 00000 6500. 00| 6800. 00000 6800. 00| 7200. 00000 7200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP] 9500. 00000 9500. 00| 4000. 00000 4000. 00| 5895. 00000 5895. 00
CLEARI NG RI GHT OF WAY | |

0005 203- 02000 3454.000 CYS | 7.50000 25905. 00| 6. 00000 20724. 00| 8. 00000 27632. 00
EXCAVATI ON,  COMVON | | |

0006 205- 02229 90.000 LFT | 3.00000 270. 00| 11. 00000 990. 00| 10. 00000 900. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0007 211- 02060 313.000 CYS | 12. 50000 3912. 50| 20. 00000 6260. 00| 14. 00000 4382. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0008 303-52308 1149.500 TON | 12. 60000 14483. 70| 18. 00000 20691. 00| 15. 00000 17242. 50
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0009 402- 05474 455.200 TON | 35. 75000 16273. 40| 36. 00000 16387. 20| 38. 00000 17297. 60
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | [

0010 402- 05477 227.600 TON | 42. 75000 9729. 90| 40. 00000 9104. 00| 50. 00000 11380. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |

0011 405- 05517 6.000 TON | 345. 00000 2070. 00| 340. 00000 2040. 00| 300. 00000 1800. 00
ASPHALT FOR PRI ME COAT | |

0012 406- 05520 1.000 TON | 180. 00000 180. 00| 380. 00000 380. 00| 250. 00000 250. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 130 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 173, 269. 31 ROUTE :
CALL ORDER . 130 CONTRACT ID : R -20609-A COUNTI ES : UNI ON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-2035887 | (3) 35-1357381
| M LESTONE CONTRACTORS, L.P. | KUHN CONSTRUCTI ON COVPANY, || O MARA, DAVE CONTRACTOR, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0013 603-91714 360.000 LFT | 3. 25000 1170. 00| 1. 00000 360. 00| 4. 50000 1620. 00
FENCE, RAIL, WOOD , REMOVE | |
0014 605-06140 1370.000 LFT | 10. 95000 15001. 50| 13. 00000 17810. 00| 14. 00000 19180. 00
CURB AND GUTTER, CONCRETE | | [
0015 615- 06496 29.000 EACH 49. 00000 1421. 00| 45. 00000 1305. 00| 65. 00000 1885. 00
PARKI NG BARRI ER | | [
0016 616-02320 27.000 SYS | 6. 25000 168. 75| 2. 00000 54. 00| 6. 50000 175. 50
GEOTEXTI LES | [
0017 616-90199 27.000 SYS | 29. 95000 808. 65| 45. 00000 1215. 00| 45, 00000 1215. 00
R PRAP, HAND LAID, 18 IN. | | [
0018 621- 06545 0.500 TON | 320. 00000 160. 00| 800. 00000 400. 00| 800. 00000 400. 00
FERTI LI ZER | [
0019 621- 06559 2300. 000 SYS | 0. 43000 989. 00| 0. 85000 1955. 00| 1. 00000 2300. 00
MULCHED SEEDING R | | |
0020 621- 06565 2.400 TON | 400. 00000 960. 00| 640. 00000 1536. 00| 625. 00000 1500. 00
MULCHI NG MATERI AL | | [
0021 715-05903 410. 000 LFT | 23. 00000 9430. 00| 22.00000 9020. 00| 21. 00000 8610. 00
PI PE, RCP, CLASS |1, D0.01=1000, 15 IN. | | |
0022 715- 46005 1.000 EACH 225. 00000 225. 00| 180. 00000 180. 00| 525. 00000 525. 00
PI PE END SECTION, 15 IN. | | [
0023 720-98174 1.000 EACH| 1700. 00000 1700. 00| 2400. 00000 2400. 00| 1850. 00000 1850. 00
| NLET, B15 | | |
0024 720- 98555 2.000 EACH 1725. 00000 3450. 00| 2500. 00000 5000. 00| 1650. 00000 3300. 00
I NLET, C15 | | |
0025 808-06713 2984.000 LFT | 0. 28000 835. 52| 0. 30000 895. 20| 0. 35000 1044. 40
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0026 808- 75069 375.000 LFT | 1. 95000 731. 25| 4. 00000 1500. 00| 4. 00000 1500. 00
TRANSVERSE MARKI NGS, PREFORVED PLASTIC, | | |
CROSSWALK LINE, 6 IN. | | |
0027 621-01004 1.000 EACH 510. 00000 510. 00| 700. 00000 700. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 136, 385. 17| $ 136, 506. 40| $ 148, 684. 00
CONTRACT TOTALS | $ 136, 385. 17| $ 136, 506. 40| $ 148, 684. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/ 23/
PACGE : 130 -3

99

ENG NEER S ESTI MATE: $ 173, 269. 31 ROUTE :
CALL ORDER . 130 CONTRACT ID : R -20609-A COUNTI ES : UNI ON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1817574 | (6) 31-0515195
| BEATY CONSTRUCTI ON, | NC. | YARDBERRY LANDSCAPE COMPANY | VALLEY ASPHALT CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 PARKI NG LOT | MPROVEMENTS
I I |
0001 105-06790 2.000 MXS | 1500. 00000 3000. 00| 1100. 00000 2200. 00| 1200. 00000 2400. 00
FI ELD OFFI CE, 300 SFT |
0002 105- 06845 LUWP| 5500. 00000 5500. 00| 6200. 00000 6200. 00| 7000. 00000 7000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP| 8352. 88000 8352. 88| 6000. 00000 6000. 00| 6490. 57000 6490. 57
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP| 15984. 00000 15984. 00| 10000. 00000 10000. 00| 10390. 00000 10390. 00
CLEARI NG RI GHT OF WAY | | [
0005 203- 02000 3454. 000 CYS | 7. 75000 26768. 50| 8. 00000 27632. 00| 17. 70000 61135. 80
EXCAVATI ON, COVVON | | [
0006 205-02229 90. 000 LFT | 10. 00000 900. 00| 15. 00000 1350. 00| 10. 00000 900. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0007 211-02060 313.000 CYS | 22.50000 7042. 50| 25. 00000 7825. 00| 27.80000 8701. 40
B BORROW FOR STRUCTURE BACKFI LL | | [
0008 303-52308 1149.500 TON | 15. 50000 17817. 25] 18. 00000 20691. 00| 16. 55000 19024. 23
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0009 402-05474 455.200 TON | 40. 00000 18208. 00| 50. 00000 22760. 00| 36. 90000 16796. 88
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0010 402-05477 227.600 TON | 47. 00000 10697. 20| 55. 00000 12518. 00| 43. 70000 9946. 12
HVA SURFACE 9.5 nm MAI NLI NE | | [
0011 405- 05517 6.000 TON | 385. 00000 2310. 00| 400. 00000 2400. 00| 350. 00000 2100. 00
ASPHALT FOR PRI ME COAT | | |
0012 406- 05520 1.000 TON | 200. 00000 200. 00| 750. 00000 750. 00| 300. 00000 300. 00
ASPHALT FOR TACK COAT | | |
0013 603-91714 360. 000 LFT | 4. 50000 1620. 00| 4. 00000 1440. 00| 6. 55000 2358. 00
FENCE, RAIL, WOOD , REMOVE | | |
0014 605-06140 1370. 000 LFT | 18. 75000 25687. 50| 21. 00000 28770. 00| 16. 00000 21920. 00
CURB AND GUTTER, CONCRETE | | [
0015 615- 06496 29.000 EACH 125. 00000 3625. 00| 80. 00000 2320. 00| 33. 00000 957. 00
PARKI NG BARRI ER | | |
0016 616-02320 27.000 SYS | 3. 00000 81. 00| 3. 00000 81. 00| 18. 80000 507. 60
GEOTEXTI LES | | |
0017 616-90199 27.000 SYS | 50. 00000 1350. 00| 60. 00000 1620. 00| 46. 70000 1260. 90
R PRAP, HAND LAID, 18 IN. | | |
0018 621- 06545 0.500 TON | 787. 00000 393. 50| 800. 00000 400. 00| 787. 00000 393.50
FERTI LI ZER | | |
0019 621- 06559 2300. 000 SYS | 0. 80000 1840. 00| 0. 65000 1495. 00| 0. 80000 1840. 00

MULCHED SEEDI NG, R | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 130 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 173, 269. 31 ROUTE :
CALL ORDER . 130 CONTRACT ID : R -20609-A COUNTI ES : UNI ON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1817574 | (6) 31-0515195
| BEATY CONSTRUCTI ON, | NC. | YARDBERRY LANDSCAPE COMPANY | VALLEY ASPHALT CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 621- 06565 2.400 TON | 605. 00000 1452. 00| 450. 00000 1080. 00| 605. 00000 1452. 00
MULCHI NG MATERI AL | | |
0021 715-05903 410. 000 LFT | 22. 00000 9020. 00| 21. 00000 8610. 00| 28. 05000 11500. 50
PI PE, RCP, CLASS |1, D0.01=1000, 15 IN. | | |
0022 715- 46005 1.000 EACH 300. 00000 300. 00| 350. 00000 350. 00| 440. 00000 440. 00
PI PE END SECTION, 15 IN. | | [
0023 720-98174 1.000 EACH| 1800. 00000 1800. 00| 1598. 00000 1598. 00| 1505. 00000 1505. 00
| NLET, B15 | | |
0024 720- 98555 2.000 EACH 1800. 00000 3600. 00| 1500. 00000 3000. 00| 1505. 00000 3010. 00
I NLET, C15 | | |
0025 808-06713 2984. 000 LFT | 0. 30000 895. 20| 0. 60000 1790. 40| 0. 28000 835. 52
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0026 808- 75069 375.000 LFT | 2. 00000 750. 00| 5. 50000 2062. 50| 1. 85000 693. 75

TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, | | I
CROSSWALK LINE, 6 IN. | | |

0027 621- 01004 1.000 EACH 700. 00000 700. 00| 750. 00000 750. 00| 675. 00000 675. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 169, 894. 53| $  175,692.90| $  194,533.77
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 169, 894. 53| $ 175, 692. 90| $ 194, 533.77




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 130 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 173, 269. 31 ROUTE :
CALL ORDER . 130 CONTRACT ID : R -20609-A COUNTI ES : UNI ON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1136349 | |
| TSCHUOR, GALE COVPANY, |INC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 PARKI NG LOT | MPROVEMENTS

I
0001 105-06790 2.000 M3s | 5000. 00000 10000. 00|

FI ELD OFFI CE, 300 SFT | |
0002 105- 06845 LUNP| 7854. 44000 7854. 44
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  12300. 00000 12300. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP| 9860. 00000 9860. 00|
CLEARI NG RI GHT OF VAY | |
0005 203- 02000 3454.000 CYS | 24. 45000 84450. 30|
EXCAVATI ON,  COVMON | [
0006 205- 02229 90.000 LFT | 12. 22000 1099. 80|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |

I

|

I

I

I

|

I

I

I

|

I

|

|

0007 211- 02060 313.000 CYS | 18. 62000 5828. 06| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0008 303- 52308 1149.500 TON | 15. 40000 17702. 30| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0009 402- 05474 455.200 TON | 43. 69000 19887. 69| |
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0010 402- 05477 227.600 TON | 52. 24000 11889. 82| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0011 405- 05517 6.000 TON | 421. 62000 2529. 72| |
ASPHALT FOR PRI ME COAT | | |
0012 406- 05520 1.000 TON | 219. 98000 219. 98| |
ASPHALT FOR TACK COAT | | |
0013 603-91714 360.000 LFT | 2. 14000 770. 40| |
FENCE, RAIL, WOOD , REMOVE | | |
0014 605- 06140 1370.000 LFT | 17. 28000 23673. 60| |
CURB AND GUTTER CONCRETE | | |
0015 615- 06496 29.000 EACH 103. 88000 3012. 52| |
PARKI NG BARRI ER | | |
0016 616- 02320 27.000 SYS | 13. 16000 355. 32| |
GEOTEXTI LES | | |
0017 616-90199 27.000 SYS | 34. 47000 930. 69| |
R PRAP, HAND LAID, 18 IN. | | |
0018 621- 06545 0.500 TON | 961. 79000 480. 90| |
FERTI LI ZER | | |
0019 621- 06559 2300. 000 SYS | 0. 98000 2254. 00| |
I

MULCHED SEEDI NG, R | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 130 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 173, 269. 31 ROUTE :
CALL ORDER . 130 CONTRACT ID : R -20609-A COUNTI ES : UNI ON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1136349 | |
| TSCHUOR, GALE COVPANY, INC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 621- 06565 2.400 TON | 739. 37000 1774. 49| |
MULCHI NG MATERI AL | | [
0021 715-05903 410.000 LFT | 33. 51000 13739. 10| |
PI PE, RCP, CLASS |1, D0.01=1000, 15 IN. | | |
0022 715- 46005 1.000 EACH 362. 43000 362. 43| |
PI PE END SECTION, 15 IN. | [ [
0023 720-98174 1.000 EACH 1906. 96000 1906. 96| |
I NLET, B15 | [ [
0024 720- 98555 2.000 EACH 2052. 56000 4105. 12| |
I NLET, C15 | [ [
0025 808-06713 2984.000 LFT | 0. 34000 1014. 56| |
LINE, PAINT, SOLID, WHTE, 4 IN. | |
0026 808- 75069 375.000 LFT | 2.91000 1091. 25| |
TRANSVERSE MARKI NGS, PREFORMVED PLASTIC, | | |
CROSSWALK LINE, 6 IN. | | |
0027 621-01004 1.000 EACH 824. 92000 824. 92| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 239, 918. 37| |
__________________________________________ o
CONTRACT TOTALS | $ 239, 918. 37| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42

CALL CRDER : 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN

LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

CONTRACT TIME : 09/30/00 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 5455006
5455006
5455006
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW BI D

1 351618530 ANMERI CAN CONTRACTI NG & SERVI CES, | NC. $ 3,096, 903. 14 100. 0000%

2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 3,108, 965. 72 100. 3895%

3 35-1212938 ATLAS EXCAVATI NG | NC. $ 3,133,499. 97 101. 1817%

4 35-0918397 R ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 3,142, 235.36 101. 4637%

5  35-0999231 HUNT PAVI NG COMPANY, | NC. $ 3,177,173.47 102. 5919%

6  35-1139301 E & B PAVING |NC $ 3,257, 884. 12 105. 1981%

7 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 3,394, 455.09 109. 6080%

| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1212938

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. | ATLAS EXCAVATING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 | NTERSECTI ON | MPROVENENT

I I |
0001 105-06790 12.000 Mos | 1300. 00000 15600. 00| 2907. 25000 34887. 00| 700. 00000 8400. 00

FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP|  45000. 00000 45000. 00|  54285. 28000 54285.28|  40000. 00000 40000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  150000. 00000 150000. 00]  153600. 00000 153600. 00]  160000. 00000 160000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  50000. 00000 50000. 00|  29608. 37000 29608.37|  17000. 00000 17000. 00
CLEARI NG RI GHT OF VAY | |

0005 202- 02240 120.000 n2 | 30. 00000 3600. 00| 28. 08000 3369. 60| 21. 00000 2520. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 537.000 m | 5. 35000 2872. 95| 5. 36000 2878. 32| 5. 40000 2899. 80
GUARDRAI L, REMOVE | |

0007 202- 02272 120.000 m | 18. 00000 2160. 00| 29. 74000 3568. 80| 20. 00000 2400. 00
PAVED SI DE DI TCH, REMOVE | | |

0008 202- 51328 LUMP|  40000. 00000 40000. 00| 100000. 00000 100000. 00|  146100. 00000 146100. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0009 202- 60820 12972.000 n2 | 2.00000 25944. 00| 0. 88000 11415. 36 0. 90000 11674. 80
SURFACE M LLING ASPHALT | | |

0010 202- 74040 2.000 EACH 510. 00000 1020. 00| 329. 29000 658. 58] 150. 00000 300. 00
SI GN AND SUPPCRTS, W DE FLANGE, REMOVE | | |

0011 202- 74070 1.000 EACH 2100. 00000 2100. 00 1767. 83000 1767. 83| 1200. 00000 1200. 00

|
OVERHEAD S| GN STRUCTURE, CABLE SPAN, | |
REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 (2) 35-1917625 | (3) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L.P. | ATLAS EXCAVATING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0012 202- 78515 LUWP| 1850. 00000 1850. 00| 2255. 90000 2255. 90| 1200. 00000 1200. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0013 202-91840 121.000 m | 12. 50000 1512. 50| 12. 65000 1530. 65| 12. 70000 1536. 70
FENCE, CHAIN LINK, REMOVE | | [
0014 203- 02000 16831.000 n8 | 7. 50000 126232. 50| 13. 50000 227218. 50| 11. 00000 185141. 00
EXCAVATI ON, COVVON | | |
0015 203-51223 443.000 n8 | 24. 00000 10632. 00| 25. 01000 11079. 43| 10. 00000 4430. 00
EXCAVATI ON, WATERWAY | | [
0016 205-02224 427.000 m | 6. 00000 2562. 00| 5. 87000 2506. 49| 6. 00000 2562. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0017 205-02229 148.000 m | 8. 00000 1184. 00| 7. 86000 1163. 28| 6. 00000 888. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0018 205- 02231 72.000 m | 40. 00000 2880. 00| 68. 05000 4899. 60| 55. 00000 3960. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0019 205- 02232 65.200 nB8 | 30. 00000 1956. 00| 11. 89000 775. 23| 26. 00000 1695. 20
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
DI TCH SEDI MENT TRAP [ [ [
0020 205- 02236 2.000 EACH 95. 00000 190. 00| 91. 84000 183. 68| 79. 00000 158. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0021 206-51220 571.400 n8 | 15. 00000 8571. 00| 25. 00000 14285. 00| 45. 00000 25713. 00
EXCAVATI ON, VET | | |
0022 206-51230 16.000 nB | 175. 00000 2800. 00| 35. 00000 560. 00| 38. 00000 608. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0023 206-51235 LUMP| 90000. 00000 90000. 00| 80000. 00000 80000. 00| 318000. 00000 318000. 00
COFFERDAM | | |
0024 211-02060 283.000 n8 | 40. 00000 11320. 00| 19. 78000 5597. 74| 24. 00000 6792. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0025 213-52830 38.200 n8 | 125. 00000 4775. 00| 120. 00000 4584. 00| 130. 00000 4966. 00
FLOMBLE MORTAR | | |
0026 303-52308 7896.500 My | 16. 00000 126344. 00| 13. 69000 108103. 09| 14. 60000 115288. 90
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0027 304- 04403 3727.000 nB | 33. 00000 122991. 00| 37.12000 138346. 24| 33. 00000 122991. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0028 305- 05206 13.900 My | 72. 00000 1000. 80| 136. 00000 1890. 40| 140. 00000 1946. 00
W DENI NG W TH HVA | | [
0029 402-05474 15.100 My | 72. 00000 1087. 20| 140. 00000 2114. 00| 100. 00000 1510. 00

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 140 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1212938

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L. P. | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0030 402- 05477 920.700 My | 44. 00000 40510. 80| 41. 00000 37748. 70| 48. 50000 44653. 95
HVA SURFACE 9.5 nm MAI NLI NE | | |

0031 402- 05487 52.200 My | 47.00000 2453. 40| 76. 00000 3967. 20| 52. 00000 2714. 40
HVA | NTERVEDI ATE 19.0 nm SHOULDER | |

0032 407- 04348 52.000 n2 | 15. 50000 806. 00| 32. 00000 1664. 00| 21. 00000 1092. 00
SEAL COAT, 2 | | |

0033 501- 05091 295.200 n2 | 60. 00000 17712. 00| 59. 00000 17416. 80| 51. 00000 15055. 20
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
275 mm | [ |

0034 501- 05180 20285.000 n2 | 45. 00000 912825. 00| 40. 82000 828033. 70| 34. 00000 689690. 00
CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm | | |

0035 501- 05240 3637.000 m | 25. 00000 90925. 00| 18. 37000 66811. 69| 30. 10000 109473. 70
CONTRACTI ON JOI NT, D1 | | |

0036 501- 05310 38.000 m | 375. 00000 14250. 00| 260. 00000 9880. 00| 290. 00000 11020. 00
TERM NAL JOI NT | | |

0037 601-01128 4.000 EACH 900. 00000 3600. 00| 897. 95000 3591. 80| 920. 00000 3680. 00
GUARDRAI L TRANSI TI ON TYPE WGB | | |

0038 601- 01626 1.000 EACH 1675. 00000 1675. 00| 1683. 66000 1683. 66| 1725. 00000 1725. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |

0039 601- 02103 19.050 m | 41. 00000 781. 05 40. 82000 777. 62| 41. 50000 790. 58
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |

0040 601- 02634 1.000 EACH 575. 00000 575. 00| 571. 42000 571. 42| 580. 00000 580. 00
TEMPORARY GUARDRAI L END TREATMENT, | | | |

0041 601- 94689 2.000 EACH 3150. 00000 6300. 00| 3198. 96000 6397. 92 3250. 00000 6500. 00
GUARDRAI L END TREATMENT, CS | | |

0042 601- 94690 1.000 EACH 3150. 00000 3150. 00 3198. 95000 3198. 95 3250. 00000 3250. 00
GUARDRAI L END TREATMENT, N5 | | |

0043 601- 99105 247.660 m | 30. 50000 7553. 63| 30. 92000 7657. 65| 31. 50000 7801. 29
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0044 601-99108 49.530 m | 45. 50000 2253. 62| 46. 22000 2289. 28| 46. 50000 2303. 15
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |

0045 601- 99132 2.000 EACH 56. 00000 112. 00| 56. 12000 112. 24 56. 50000 113. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |

0046 602- 06729 10. 000 EACH| 8. 00000 80. 00| 10. 20000 102. 00| 5. 15000 51. 50
BARRI ER DELI NEATCR | |

0047 603- 06045 246.000 m | 25. 00000 6150. 00| 24. 59000 6049. 14| 24. 80000 6100. 80

FENCE, CHAIN LINK, 1220 nmm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 140 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1212938

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L. P. | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

PI LE, CONCRETE, STEEL SHELL ENCASED,
5.16 nm 356 nmm

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0048 611- 05330 491.000 n2 | 40. 00000 19640. 00| 41. 70000 20474. 70| 53. 80000 26415. 80
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |

0049 611- 06497 2.000 EACH 165. 00000 330. 00| 163. 27000 326. 54| 165. 00000 330. 00
MAI LBOX ASSEMBLY, SI NGLE | | |

0050 611- 06498 1.000 EACH 195. 00000 195. 00| 193. 88000 193. 88| 195. 00000 195. 00
MAI LBOX ASSEMBLY, DOUBLE | | |

0051 615- 06490 21.000 EACH 110. 00000 2310. 00| 103. 06000 2164. 26| 105. 00000 2205. 00
R GHT OF WAY MARKER | |

0052 615- 06515 6.000 EACH 325. 00000 1950. 00| 311. 22000 1867. 32| 315. 00000 1890. 00
MONUVENT, D | | |

0053 616- 02320 1566.000 n2 | 2. 50000 3915. 00| 1. 82000 2850. 12| 4. 90000 7673. 40
GEOTEXTI LES | | |

0054 616- 06405 1436.000 My | 18. 00000 25848. 00| 17. 07000 24512. 52| 17. 00000 24412. 00
RI PRAP, REVETNMENT | | |

0055 621- 01004 4.000 EACH 525. 00000 2100. 00| 510. 20000 2040. 80| 520. 00000 2080. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0056 621- 06545 1.600 My | 565. 00000 904. 00| 551. 02000 881. 63| 560. 00000 896. 00
FERTI LI ZER | | |

0057 621- 06548 11.000 kg | 41. 00000 451. 00| 40. 82000 449. 02| 40. 80000 448. 80
SEED M XTURE, CV | | |

0058 621- 06553 284.000 kg | 7. 50000 2130. 00| 7. 45000 2115. 80| 7. 50000 2130. 00
SEED M XTURE, R | | |

0059 621- 06557 90.000 kg | 11. 75000 1057. 50| 11. 58000 1042. 20| 11. 50000 1035. 00
SEED M XTURE, T | | |

0060 621- 06565 11.200 My | 425. 00000 4760. 00| 423. 47000 4742. 86| 425. 00000 4760. 00
MULCHI NG MATERI AL | |

0061 621- 06567 9.500 kL | 1. 00000 9. 50| 0. 56000 5. 32| 0. 60000 5.70
WATER | | |

0062 621- 06574 2106.000 n2 | 3. 25000 6844. 50| 3. 21000 6760. 26| 3. 25000 6844. 50
SODDI NG | | |

0063 621- 52448 4.000 EACH 22. 75000 91. 00| 22. 96000 91. 84| 23.00000 92. 00
SIGN, DO NOT SPRAY | | |

0064 701- 98647 504.000 m | 110. 00000 55440. 00| 90. 00000 45360. 00| 119. 00000 59976. 00

|

0065 702-51015 44.700 n8 | 350. 00000 15645. 00| 350. 00000 15645. 00| 350. 00000 15645. 00
CONCRETE, B, FOOTI NGS | |

0066 702-51100 69.000 kg | 12. 00000 828. 00| 9. 00000 621. 00| 11. 00000 759. 00

DRAI'N PI PE, CAST | RON, 150 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1212938

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L. P. | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0067 702-51110 584.400 kg | 4.50000 2629. 80| 7.00000 4090. 80| 3. 50000 2045. 40
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0068 702- 51863 36.000 EACH 14. 00000 504. 00| 8. 00000 288. 00| 18. 00000 648. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |

0069 702- 94139 159.800 n8 | 500. 00000 79900. 00 710. 00000 113458. 00| 390. 00000 62322. 00
CONCRETE, A, ABOVE FOOTI NGS | | |

0070 703-51030 10452.000 kg | 1. 20000 12542. 40| 1. 20000 12542. 40| 1. 10000 11497. 20
REI NFORCI NG STEEL | |

0071 703- 96177 42202.000 kg | 1. 35000 56972. 70| 1. 35000 56972. 70| 1. 25000 52752. 50
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 | | I

0072 704-51002 261.000 n8 | 475. 00000 123975. 00| 550. 00000 143550. 00| 380. 00000 99180. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0073 706- 01619 4.000 EACH 1200. 00000 4800. 00| 1650. 00000 6600. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, WGB | | |

0074 706- 51020 25.800 n8 | 500. 00000 12900. 00| 475. 00000 12255. 00| 500. 00000 12900. 00
CONCRETE, C, RAILING | | |

0075 707-51045 LUMP|  100000. 00000 100000. 00]  102000. 00000 102000. 00]  125000. 00000 125000. 00
CONCRETE STRUCTURAL MEMBERS | | |

0076 709- 51821 LUMP| 6000. 00000 6000. 00| 6200. 00000 6200. 00| 7000. 00000 7000. 00
SURFACE SEAL | | |

0077 711-51070 36.000 EACH 65. 00000 2340. 00| 40. 00000 1440. 00| 65. 00000 2340. 00
ANCHOR PLATE, AP 1 | | |

0078 715- 05021 79.000 m | 80. 00000 6320. 00| 69. 30000 5474. 70| 115. 00000 9085. 00
PIPE, TYPE 3, CIROULAR 375 nm [ | [

0079 715- 05048 2274.000 m | 10. 00000 22740. 00| 6. 99000 15895. 26| 7.00000 15918. 00
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |

0080 715- 05125 46.000 m | 125. 00000 5750. 00| 108. 57000 4994. 22| 180. 00000 8280. 00
PIPE, TYPE 1, CIROULAR 750 nm [ [ |

0081 715- 05168 12.500 m | 120. 00000 1500. 00| 122. 91000 1536. 38| 130. 00000 1625. 00
PI PE, TYPE 3, CIRCULAR 300 nm [ | |

0082 715- 46000 2.000 EACH 300. 00000 600. 00| 206. 79000 413. 58] 160. 00000 320. 00
Pl PE END SECTION, 300 mm | | |

0083 715- 46005 6.000 EACH 315. 00000 1890. 00| 226. 91000 1361. 46| 180. 00000 1080. 00
Pl PE END SECTION, 375 mm | | |

0084 715- 46030 4.000 EACH 525. 00000 2100. 00| 485. 31000 1941. 24| 420. 00000 1680. 00
Pl PE END SECTION, 750 mm | | |

0085 718- 04881 12.000 EACH 300. 00000 3600. 00| 193. 88000 2326. 56| 200. 00000 2400. 00
OUTLET PROTECTOR, B | | |

0086 718-52610 643.000 n8 | 40. 00000 25720. 00 30. 36000 19521. 48| 32. 00000 20576. 00

AGGREGATE FOR UNDERDRAI NS | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER : 140 CONTRACT 1D : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1618530 (2) 35-1917625 | (3) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L. P. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMDUNT
__________________________________________ o
0087 718- 99153 4673.000 n2 | 1. 75000 8177. 75| 1. 40000 6542. 20| 1. 50000 7009. 50
GEOTEXTI LES FOR UNDERDRAI N | |
0088 720- 95422 1.000 EACH 1900. 00000 1900. 00| 2580. 34000 2580. 34| 2600. 00000 2600. 00
MANHOLE, J4 | | [
0089 727- 90308 37.000 m | 77. 00000 2849. 00| 145. 00000 5365. 00| 78. 00000 2886. 00
EPOXY | NJECTI ON, CRACK PREPARATI ON | |
0090 727- 90309 0.100 L | 1550. 00000 155. 00| 75. 00000 7. 50| 300. 00000 30.00
EPOXY | NJECTI ON, EPOXY MATERI AL | | [
0091 727- 93560 LUWP| 2100. 00000 2100. 00| 800. 00000 800. 00| 550. 00000 550. 00
EPOXY | NJECTI ON, FURNI SHI NG EQUI PVENT | | [
0092 801-01428 50.400 m | 22. 00000 1108. 80| 17. 35000 874. 44| 17. 40000 876. 96
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | [
LINE, 600 nm | | I
0093 801- 05529 1640.000 m | 25. 00000 41000. 00| 11. 00000 18040. 00| 12. 00000 19680. 00
TEMPORARY HVA DI VI DER | | |
0094 801- 06049 1700.000 m | 1. 15000 1955. 00| 1. 02000 1734. 00| 1. 05000 1785. 00
TEMPORARY PAVEMENT MARKING |1, YELLOW | | [
100 mm | [ |
0095 801- 06606 22.000 EACH 105. 00000 2310. 00| 90. 82000 1998. 04| 110. 00000 2420. 00
BARRI CADE, |11B | |
0096 801- 06640 56.000 EACH| 90. 00000 5040. 00| 90. 82000 5085. 92| 100. 00000 5600. 00
CONSTRUCTI ON SI GN, A | [
0097 801- 06643 7050.000 m | 3. 75000 26437. 50| 2.91000 20515. 50| 3.00000 21150. 00
TEMPORARY PAVEMENT MARKING, |, YELLOW | | [
100 mMm | [ |
0098 801- 06644 6033.000 m | 3. 75000 22623. 75| 2.91000 17556. 03| 3. 00000 18099. 00
TEMPORARY PAVEMENT MARKING, |, WHITE, | | |
100 mm | [ |
0099 801- 06645 69.000 EACH| 31. 50000 2173. 50| 15. 31000 1056. 39| 33. 00000 2277.00
CONSTRUCTI ON SI GN, B | | [
0100 801- 06647 575.000 m | 1. 15000 661. 25| 1. 02000 586. 50| 1. 05000 603. 75
TEMPORARY PAVEMENT MARKING, |1, WH TE, | | [
100 mMm | [ |
0101 801-06710 1110. 000 DAY | 13. 50000 14985. 00| 13. 78000 15295. 80| 13. 40000 14874. 00
FLASH NG ARROW S| GN | | |
0102 801-06775 LUWP|  50000. 00000 50000. 00]  51398. 51000 51398.51|  47000. 00000 47000. 00
MAI NTAI NI NG TRAFFI C | | |
0103 801-09133 8.000 EACH| 5750. 00000 46000. 00| 6020. 36000 48162. 88 5800. 00000 46400. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | [
0104 801-52819 2.000 EACH  37500.00000 75000.00]  19462. 27000 38924.54|  14000. 00000 28000. 00

TEMPORARY CROSSOVER, B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1212938

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L. P. | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0105 801- 96918 16.500 m | 6. 75000 111. 38 6. 12000 100. 98| 6. 20000 102. 30
TEMPORARY TRANSVERSE MARKINGS, |1, STCP | | |
LINE, 600 mm | | |

0106 801-97143 15.000 m | 21. 00000 315. 00| 17. 35000 260. 25| 17. 40000 261. 00
TEMPORARY PAVEMENT MARKING |, WA TE, | | |
600 nm | | |

0107 802- 02293 1.860 n8 | 675. 00000 1255. 50| 810. 38000 1507. 31| 710. 00000 1320. 60
CONCRETE, S| GN' FOUNDATI ON | |

0108 802- 05701 65.900 m | 25. 25000 1663. 98| 32. 47000 2139. 77| 38. 00000 2504. 20
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |

0109 802- 05702 38.500 m | 29. 00000 1116. 50| 30. 60000 1178. 10 30. 00000 1155. 00
SI GN POST, SQUARE, 2, REINFORCED ANCHCR | | |
BASE | | |

0110 802- 05706 55.800 m | 21. 00000 1171. 80| 37. 06000 2067. 95| 34. 00000 1897. 20
SIGN POST, SQUARE, 3, UNREI NFORCED | |
ANCHOR | | |

0111 802- 76015 23.700 n2 | 195. 00000 4621. 50| 217. 15000 5146. 46| 230. 00000 5451. 00
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |

0112 802- 76025 20.700 n2 | 205. 00000 4243. 50| 129. 50000 2680. 65| 105. 00000 2173. 50

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |

0113 802- 76035 14.700 n2 | 130. 00000 1911. 00| 134. 99000 1984. 35| 135. 00000 1984. 50
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |

0114 802- 76045 5.000 2 | 185. 00000 925. 00| 140. 26000 701. 30| 170. 00000 850. 00
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

0115 802- 76055 12.600 m | 14. 25000 179. 55| 21. 93000 276. 32| 21. 50000 270. 90
SI GN PCST, A | | |

0116 802- 76065 10.000 m | 14. 75000 147. 50| 18. 64000 186. 40| 23. 50000 235. 00
SI GN PCST, B | | |

0117 802- 76095 587.900 kg | 4. 25000 2498. 58| 4. 07000 2392. 75| 4. 60000 2704. 34
STRUCTURAL STEEL, BREAKAWAY | |

0118 805- 01815 4.000 EACH 1500. 00000 6000. 00| 1582. 71000 6330. 84| 1950. 00000 7800. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0119 805-01842 8.000 EACH| 495. 00000 3960. 00| 764. 27000 6114. 16| 725. 00000 5800. 00
HANDHOLE, S| GNAL | | |

0120 805- 02087 LUVP| 850. 00000 850. 00| 282. 92000 282. 92| 365. 00000 365. 00

TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | |
EQUI PMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 140 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1212938

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L. P. | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0121 805-02441 1459.000 m | 2. 00000 2918. 00| 0. 34000 496. 06| 0. 40000 583. 60
S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA | | |
0122 805- 06592 781.000 m | 33. 00000 25773. 00| 34. 08000 26616. 48| 22. 60000 17650. 60
CONDUI T, STEEL, GALVAN ZED, 50mm | | |
0123 805- 78100 1.000 EACH 7000. 00000 7000. 00| 6923. 09000 6923. 09| 9300. 00000 9300. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0124 805- 78230 8.000 EACH 575. 00000 4600. 00| 561. 43000 4491. 44| 665. 00000 5320. 00

TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0125 805- 78415 5.000 EACH 1350. 00000 6750. 00| 1311. 66000 6558. 30| 1585. 00000 7925. 00

SPAN, CATENARY, AND TETHER | | |

0126 805- 78420 3.000 EACH 200. 00000 600. 00| 224. 66000 673. 98| 265. 00000 795. 00
DI SCONNECT HANGER | | |

0127 805- 78445 1.000 EACH 435. 00000 435. 00| 306. 70000 306. 70)| 565. 00000 565. 00
SI GNAL SERVI CE | | |

0128 805- 78467 15.000 m | 6. 25000 93. 75| 7. 16000 107. 40| 5. 15000 77.25
SI GNAL CABLE, 3C 8GA. | | |

0129 805- 78485 10.000 m | 3. 25000 32. 50| 8. 17000 81. 70| 3. 25000 32.50
SI GNAL CABLE, 5C 14GA. | | |

0130 805- 78490 315.000 m | 3. 75000 1181. 25| 7. 90000 2488. 50| 3. 35000 1055. 25
SI GNAL CABLE, 7C 14GA. | | |

0131 805- 78495 235.000 m | 4.00000 940. 00| 9. 38000 2204. 30| 3. 85000 904. 75
SI GNAL CABLE, 9C 14GA. | | |

0132 805- 78510 1838.000 m | 2. 75000 5054. 50| 3. 29000 6047. 02| 2.00000 3676. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |

0133 805- 78746 18.000 m | 225. 00000 4050. 00| 101. 23000 1822. 14| 105. 00000 1890. 00
PREFORMVED LOOP DETECTORS | | |

0134 805- 78785 12.000 EACH 350. 00000 4200. 00| 663. 00000 7956. 00| 520. 00000 6240. 00
SI GNAL DETECTCR HOUSI NG | | |

0135 805- 78795 459.000 m | 21. 00000 9639. 00| 24. 67000 11323. 53| 20. 50000 9409. 50
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0136 805- 78925 1.000 EACH 525. 00000 525. 00| 929. 55000 929. 55| 515. 00000 515. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0137 805- 81060 4.000 EACH 2700. 00000 10800. 00| 2760. 11000 11040. 44 3750. 00000 15000. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |

0138 805- 86810 1.000 EACH 3300. 00000 3300. 00| 2955. 34000 2955. 34| 3600. 00000 3600. 00
SERVI CE POINT, |1 | |

0139 805- 86820 13.000 EACH 550. 00000 7150. 00 748. 88000 9735. 44| 460. 00000 5980. 00

|
CONCRETE FOUNDATI ON W TH GROUNDI NG, 760 | | |
nm X 760 mm X 2450 nm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1212938

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L. P. | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0140 805- 86889 563.000 m | 0. 90000 506. 70| 0. 94000 529. 22| 0. 80000 450. 40
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | [ |

0141 805- 86910 13.000 EACH 30. 00000 390. 00| 30. 15000 391. 95 36. 00000 468. 00
CONNECTOR KI T, UNFUSED | | |

0142 805- 86915 13.000 EACH 31. 00000 403. 00| 31. 29000 406. 77 36. 00000 468. 00
CONNECTOR KI T, FUSED | | |

0143 805- 86920 19. 000 EACH 6. 50000 123. 50| 13. 68000 259. 92| 18. 00000 342.00
MULTI PLE COMPRESSI ON FI TTING NOT | | |
WATERPROOFED | | |

0144 805- 86925 8.000 EACH 16. 50000 132. 00| 18. 19000 145. 52| 18. 50000 148. 00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |

0145 805- 86930 29.000 EACH 5. 75000 166. 75| 12. 58000 364. 82 14. 50000 420. 50
I NSULATI NG LI NK, NOT WATERPROOFED | | |

0146 805- 86935 16.000 EACH 16. 00000 256. 00| 14. 21000 227. 36| 15. 50000 248. 00
I NSULATI NG LI NK, WATERPROOFED | |

0147 805- 95518 1.000 m | 165. 00000 165. 00| 85. 13000 85. 13| 93. 00000 93. 00
FLEXI BLE CONDUI T, 50 mm | | |

0148 805- 98335 700.000 m | 14. 50000 10150. 00| 13. 96000 9772. 00| 12. 30000 8610. 00

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C [ [ |

0149 805- 98336 154.000 m | 15. 00000 2310. 00| 25. 11000 3866. 94 12. 30000 1894. 20
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | [ |

0150 805- 98752 4.000 EACH 350. 00000 1400. 00| 368. 18000 1472. 72| 435. 00000 1740. 00
TRAFFI C SIGNAL | NDI CATION, 1 WAY, 3 | | |
SECTION, 305 nm RED, 305 mm AVBER, 305 |

LIGHT POLE, 12.8 mE.MH., 4.6 mMAST |
ARM TRANSFORVER BASE [

I
mm GREEN [ | |
0151 807-02191 4.000 EACH 300. 00000 1200. 00| 522. 34000 2089. 36| 515. 00000 2060. 00
HANDHOLE, LI GHTI NG | | |
0152 807- 83752 2.000 EACH 850. 00000 1700. 00| 754. 18000 1508. 36| 945, 00000 1890. 00
LIGHT POLE, 12.2 mME MH, 3.1 mMST | | [
ARM ANCHOR BASE | | |
0153 807- 83762 2.000 EACH 950. 00000 1900. 00| 955. 97000 1911. 94| 1220. 00000 2440. 00
LIGHT POLE, 12.2 mME MH, 4.6 mMAST | | |
ARM ANCHOR BASE | | |
0154 807- 84804 8.000 EACH 1025. 00000 8200. 00| 865. 60000 6924. 80| 1100. 00000 8800. 00
LIGHT POLE, 12.8 mME MH, 3.1 mMST | | |
ARM TRANSFORVER BASE | |
0155 807- 84814 1.000 EACH 1100. 00000 1100. 00| 960. 19000 960. 19 1225. 00000 1225. 00
I |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1212938

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L. P. | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0156 807- 86950 13.000 EACH 40. 00000 520. 00| 28. 83000 374. 79 36. 00000 468. 00
SI GN, UNDERPASS, AND ROADWAY LIGHTING | | |
LQCATI ON | DENTI FI CATI ON | | |

0157 807- 86955 5.000 EACH 115. 00000 575. 00| 105. 22000 526. 10| 97. 00000 485. 00
CABLE DUCT MARKER | | |
0158 808- 01509 75.000 m | 5. 00000 375. 00| 7.30000 547. 50| 5. 10000 382. 50

LI NE, PREFORMED PLASTI C, BROKEN, VH TE, | | |
100 mm 600 nm LI NE, 1200 nm GAP | |

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW |

I
0159 808- 01804 50.000 m | 28. 00000 1400. 00| 25. 26000 1263. 00| 28. 00000 1400. 00
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | [
SOLI D, YELLOW CROSSHATCH LINE, 600 nm | | |
0160 808-03178 20.000 EACH 145. 00000 2900. 00| 141. 33000 2826. 60| 145. 00000 2900. 00
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, LANE ARROWS | | |
0161 808-03179 14.000 EACH| 175. 00000 2450. 00| 153. 83000 2153. 62| 175. 00000 2450. 00
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | [
PLASTI C, WORD ( ONLY) | | |
0162 808- 06701 425.000 m | 0. 95000 403. 75| 0. 97000 412. 25 1. 00000 425. 00
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | [
100mMm | [ |
0163 808- 06703 150.000 m | 0. 95000 142. 50| 0. 97000 145. 50| 1. 00000 150. 00
LINE, THERMOPLASTIC, SOLID, Wd TE, 100mmj | [
0164 808- 75051 3260.000 m | 3. 50000 11410. 00| 3. 62000 11801. 20| 3. 60000 11736. 00
LINE, PREFORMVED PLASTIC, SOLID, WH TE, | | [
100 mMm | [ |
0165 808- 75054 1737.000 m | 3. 50000 6079. 50| 3. 62000 6287. 94| 3. 60000 6253. 20
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | [
100 nm | [ |
0166 808- 75059 400.000 m | 3. 60000 1440. 00| 4. 08000 1632. 00| 3. 60000 1440. 00
LI NE, PREFORVED PLASTI C, BROKEN, WHI TE, | | |
100 mMm | [ |
0167 808- 75067 93.000 m | 22. 00000 2046. 00| 25. 25000 2348. 25| 21. 80000 2027. 40
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | [
STOP LINE, 600 nm | [
0168 808- 75245 1700.000 m | 0. 95000 1615. 00| 0. 97000 1649. 00| 1. 00000 1700. 00
LI NE, THERVOPLASTIC, SOLID, YELLOW [ [ |
100mMm | [ |
0169 808- 75297 16.500 m | 6. 50000 107. 25| 20. 41000 336. 77| 6. 20000 102. 30
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LI NE, 600nm | | |
0170 808- 75320 5.000 EACH| 50. 00000 250. 00| 76. 53000 382. 65| 46. 00000 230. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1212938

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L. P. | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

0171 808- 75998 119. 000 EACH| 30. 00000 3570. 00| 30. 10000 3581. 90| 31. 00000 3689. 00
SNOWPLOMBLE RAl SED PAVEMENT MARKER [ | [

0172 801-01093 12.000 EACH| 550. 00000 6600. 00| 913. 26000 10959. 12| 550. 00000 6600. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY | | I

0173 801- 06640 16. 000 EACH 95. 00000 1520. 00| 96. 94000 1551. 04 125. 00000 2000. 00

CONSTRUCTION SIGN, A ,SPEED LIMT 35, | |
1200nm X 1500nmm | | |
0174 808- 06716 1000.000 m | 1. 35000 1350. 00| 0. 87000 870. 00| 1. 35000 1350. 00

LI NE, REMOVE | |

0175 801- 04308 4.000 EACH 275. 00000 1100. 00| 382. 65000 1530. 60| 270. 00000 1080. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0176 801- 06625 18.000 EACH| 75. 00000 1350. 00| 60. 20000 1083. 60| 85. 00000 1530. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |

0178 715- 05053 63.000 m | 20. 00000 1260. 00| 51. 02000 3214. 26| 55. 00000 3465. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0179 715- 05175 24.700 m | 110. 00000 2717. 00| 155. 73000 3846. 53| 210. 00000 5187. 00
PI PE, TYPE 3, CIROULAR 750 nm [ [ |

SECTI ON TOTALS | $ 3,096, 903. 14| $ 3,108, 965. 72| $ 3,133,499.97
------------------------------------------ o m m e e e e o m e et e e e e e et e e e e e e e e e e e e e e memeeeeoeo--

CONTRACT TOTALS | $ 3,096, 903. 14| $ 3,108, 965. 72| $ 3,133,499.97




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-0999231 (6) 35-1139301

I
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
Rl PRAP DI TCH CHECK [ |

|
0001 105- 06790 12.000 M5 | 1800. 00000 21600. 00| 1897. 89000 22774. 68| 1750. 00000 21000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  25000. 00000 25000. 00|  61110. 00000 61110. 00|  36000. 00000 36000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUWP|  133000. 00000 133000. 00|  163899. 90000 163899. 90| 162850. 00000 162850. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  34000. 00000 34000. 00|  60000. 00000 60000. 00|  65140. 00000 65140. 00
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 120.000 n2 | 25. 00000 3000. 00| 50. 00000 6000. 00| 14. 50000 1740. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 537.000 m | 6. 00000 3222. 00| 5. 51000 2958. 87| 6. 20000 3329. 40
GUARDRAI L, REMOVE | | |
0007 202- 02272 120.000 m | 23. 00000 2760. 00| 4.31000 517. 20| 21. 00000 2520. 00
PAVED S| DE DI TCH, REMOVE | | |
0008 202-51328 LUMP|  115000. 00000 115000. 00]  132809. 60000 132809. 60| 105000. 00000 105000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 60820 12972.000 n2 | 1. 00000 12972. 00| 0. 78000 10118. 16 0. 95000 12323. 40
SURFACE M LLING ASPHALT | | |
0010 202- 74040 2.000 EACH 142. 00000 284. 00| 141. 75000 283. 50| 322. 70000 645. 40
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0011 202- 74070 1.000 EACH 1050. 00000 1050. 00| 1050. 00000 1050. 00| 1732. 49000 1732. 49
OVERHEAD S| GN STRUCTURE, CABLE SPAN, | | [
REMOVE | | |
0012 202- 78515 LUMP| 1050. 00000 1050. 00| 1050. 00000 1050. 00| 2210. 80000 2210. 80
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0013 202- 91840 121.000 m | 13. 00000 1573. 00| 13. 02000 1575. 42| 10. 00000 1210. 00
FENCE, CHAIN LINK, REMOVE | | |
0014 203- 02000 16831.000 n8 | 12. 50000 210387. 50| 10. 27000 172854. 37 11. 26000 189517. 06
EXCAVATI ON,  COVMON | | |
0015 203- 51223 443.000 n8 | 20. 00000 8860. 00| 12. 60000 5581. 80| 12. 00000 5316. 00
EXCAVATI ON, WATERVAY | | |
0016 205- 02224 427.000 m | 6. 00000 2562. 00| 6. 04000 2579. 08 5. 75000 2455, 25
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0017 205- 02229 148.000 m | 8. 00000 1184. 00| 8. 09000 1197. 32| 7. 70000 1139. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0018 205- 02231 72.000 m | 78. 00000 5616. 00| 51. 39000 3700. 08| 62. 00000 4464. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-0999231 (6) 35-1139301

I
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0019 205- 02232 65.200 nB8 | 83. 00000 5411. 60| 5. 09000 331. 87| 71. 00000 4629. 20
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | [ |
0020 205- 02236 2.000 EACH 95. 00000 190. 00| 94. 50000 189. 00| 90. 00000 180. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0021 206-51220 571.400 n8 | 35. 00000 19999. 00| 18. 90000 10799. 46| 1. 00000 571. 40
I
|

EXCAVATI ON, VET |

0022 206- 51230 16.000 n8 | 74. 00000 1184. 00 47. 25000 756. 00| 40. 00000 640. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0023 206- 51235 LUVP|  220000. 00000 220000. 00|  89250. 00000 89250. 00| 248370. 00000 248370. 00
COFFERDAM | | |

0024 211- 02060 283.000 n8 | 30. 00000 8490. 00| 26. 15000 7400. 45| 31. 00000 8773. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0025 213-52830 38.200 n8 | 105. 00000 4011. 00| 94. 50000 3609. 90| 175. 00000 6685. 00
FLOMBLE MORTAR | |

0026 303-52308 7896.500 My | 14. 00000 110551. 00| 13. 04000 102970. 36| 12. 09000 95468. 69
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0027 304- 04403 3727.000 n8 | 38. 00000 141626. 00| 28. 00000 104356. 00| 37. 02000 137973. 54
SUBBASE FOR CEMENT CONCRETE PAVEMENT | |

0028 305- 05206 13.900 My | 125. 00000 1737. 50| 190. 55000 2648. 65| 200. 00000 2780. 00
W DENI NG W TH HVA | | |

0029 402- 05474 15.100 My | 95. 00000 1434. 50| 147. 00000 2219. 70| 100. 00000 1510. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0030 402- 05477 920.700 My | 47. 00000 43272. 90| 43. 05000 39636. 14| 35. 00000 32224. 50
HVA SURFACE 9.5 nm MAI NLI NE | | |

0031 402- 05487 52.200 My | 50. 00000 2610. 00| 79. 80000 4165. 56| 55. 00000 2871. 00
HVA | NTERVEDI ATE 19.0 nm SHOULDER | |

0032 407- 04348 52.000 n2 | 20. 00000 1040. 00| 33. 60000 1747. 20| 15. 00000 780. 00
SEAL COAT, 2 | |

0033 501- 05091 295.200 n2 | 59. 00000 17416. 80| 57. 75000 17047. 80| 66. 00000 19483. 20
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
275 nm | [ |

0034 501- 05180 20285.000 n2 | 38. 00000 770830. 00| 39. 34000 798011. 90| 38. 50000 780972. 50
CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm | | |

0035 501- 05240 3637.000 m | 20. 00000 72740. 00| 16. 84000 61247. 08| 27. 50000 100017. 50
CONTRACTI ON JOI NT, DL | | |

0036 501- 05310 38.000 m | 321. 00000 12198. 00| 241. 50000 9177. 00| 359. 10000 13645. 80
TERM NAL JO NT | | |

0037 601-01128 4.000 EACH 924. 00000 3696. 00| 924. 00000 3696. 00| 824. 00000 3296. 00

GUARDRAI L TRANSI TI ON TYPE WGB | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-0999231 | (6) 35-1139301
| RFETH RI LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0038 601-01626 1.000 EACH 1733. 00000 1733. 00| 1732. 50000 1732. 50| 1110. 00000 1110. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0039 601- 02103 19.050 m | 42. 00000 800. 10| 42. 00000 800. 10| 44. 40000 845. 82
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | [
0040 601-02634 1.000 EACH 588. 00000 588. 00| 588. 00000 588. 00| 550. 00000 550. 00
TEMPORARY GUARDRAI L END TREATMENT, | | | |
0041 601- 94689 2.000 EACH 3292. 00000 6584. 00| 3291. 75000 6583. 50| 2978. 00000 5956. 00
GUARDRAI L END TREATMENT, OS | | [
0042 601- 94690 1.000 EACH| 3292. 00000 3292. 00| 3291. 75000 3291. 75| 2978. 00000 2978. 00
GUARDRAI L END TREATMENT, MB | | [
0043 601-99105 247.660 m | 32. 00000 7925. 12| 31. 82000 7880. 54| 35. 00000 8668. 10
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0044 601-99108 49.530 m | 48. 00000 2377. 44| 47.57000 2356. 14| 50. 00000 2476. 50
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0045 601-99132 2.000 EACH 58. 00000 116. 00| 57. 75000 115. 50| 120. 00000 240. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0046 602-06729 10. 000 EACH 12. 00000 120. 00| 10. 50000 105. 00| 7.00000 70. 00
BARRI ER DELI NEATOR | | [
0047 603- 06045 246.000 m | 25. 00000 6150. 00| 25. 31000 6226. 26| 33. 00000 8118. 00
FENCE, CHAIN LINK, 1220 nm | | [
0048 611- 05330 491.000 n2 | 40. 00000 19640. 00| 35. 55000 17455. 05| 35. 06000 17214. 46
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0049 611-06497 2.000 EACH 168. 00000 336. 00| 168. 00000 336. 00| 90. 00000 180. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0050 611-06498 1.000 EACH 200. 00000 200. 00| 199. 50000 199. 50| 105. 00000 105. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0051 615- 06490 21.000 EACH 106. 00000 2226. 00| 106. 05000 2227. 05| 93. 00000 1953. 00
R GHT OF WAY MARKER | | [
0052 615-06515 6. 000 EACH 320. 00000 1920. 00] 320. 25000 1921. 50| 175. 00000 1050. 00
MONUMVENT, D | | |
0053 616- 02320 1566. 000 n2 | 3. 20000 5011. 20| 2.71000 4243. 86| 2. 75000 4306. 50
GEOTEXTI LES | | |
0054 616- 06405 1436.000 My | 22. 00000 31592. 00| 20. 19000 28992. 84| 23. 00000 33028. 00
Rl PRAP, REVETNMENT | | |
0055 621-01004 4.000 EACH 525. 00000 2100. 00| 525. 00000 2100. 00| 500. 00000 2000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-0999231 (6) 35-1139301

I
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Pl LE, CONCRETE, STEEL SHELL ENCASED,
5.16 nm 356 nm

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0056 621- 06545 1.600 My | 567. 00000 907. 20| 567. 00000 907. 20| 540. 00000 864. 00
FERTI LI ZER | | |

0057 621- 06548 11.000 kg | 42.00000 462. 00| 42. 00000 462. 00| 40. 00000 440. 00
SEED M XTURE, CV | | |

0058 621- 06553 284.000 kg | 7.70000 2186. 80| 7. 67000 2178. 28| 7.30000 2073. 20
SEED M XTURE, R | | |

0059 621- 06557 90.000 kg | 12. 00000 1080. 00| 11. 92000 1072. 80| 11. 35000 1021. 50
SEED M XTURE, T | | |

0060 621- 06565 11.200 My | 436. 00000 4883. 20| 435. 75000 4880. 40| 415. 00000 4648. 00
MULCH NG MATERI AL | |

0061 621- 06567 9.500 kL | 0. 60000 5.70] 0. 58000 5. 51] 0. 55000 5.23
WATER | | |

0062 621- 06574 2106.000 n2 | 3..30000 6949. 80| 3.31000 6970. 86| 3. 15000 6633. 90
SODDI NG | | |

0063 621- 52448 4.000 EACH 24. 00000 96. 00| 23. 63000 94. 52| 22. 50000 90. 00
SIGN, DO NOT SPRAY | | |

0064 701- 98647 504.000 m | 120. 00000 60480. 00| 155. 66000 78452. 64 86. 00000 43344. 00

|

0065 702-51015 44.700 18 | 520. 00000 23244. 00| 341. 25000 15253. 88| 400. 00000 17880. 00
CONCRETE, B, FOOTI NGS | | |

0066 702-51100 69.000 kg | 9. 50000 655. 50| 26. 25000 1811. 25| 4. 41000 304. 29
DRAI N Pl PE, CAST | RON, 150 mm | | |

0067 702-51110 584.400 kg | 4. 20000 2454. 48| 5. 25000 3068. 10| 4. 41000 2577.20
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |

0068 702- 51863 36.000 EACH 26. 00000 936. 00| 15. 75000 567. 00| 10. 00000 360. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0069 702- 94139 159.800 n8 | 504. 00000 80539. 20| 551. 25000 88089. 75| 355. 00000 56729. 00
CONCRETE, A, ABOVE FOOTI NGS | | |

0070 703-51030 10452.000 kg | 1. 10000 11497. 20| 1. 58000 16514. 16| 1. 15000 12019. 80
REI NFORCI NG STEEL | | |

0071 703- 96177 42202.000 kg | 1. 20000 50642. 40| 2. 10000 88624. 20| 1. 26000 53174. 52
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 I I I

0072 704-51002 261.000 n8 | 494. 00000 128934. 00| 509. 25000 132914. 25| 420. 00000 109620. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0073 706- 01619 4.000 EACH 1418. 00000 5672. 00| 892. 50000 3570. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, WGB | | |

0074 706- 51020 25.800 n8 | 656. 00000 16924. 80| 467. 25000 12055. 05| 360. 00000 9288. 00
CONCRETE, C, RAILING | |

0075 707-51045 LUMP|  94500. 00000 94500. 00|  157500. 00000 157500. 00] 119315. 00000 119315. 00

CONCRETE STRUCTURAL MENMBERS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 140 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-0999231 | (6) 35-1139301
| RFETH RI LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0076 709-51821 LUWP| 5880. 00000 5880. 00| 6510. 00000 6510. 00| 7360. 00000 7360. 00
SURFACE SEAL | | |
0077 711-51070 36. 000 EACH 42. 00000 1512. 00| 105. 00000 3780. 00| 50. 00000 1800. 00
ANCHOR PLATE, AP 1 | | [
0078 715-05021 79.000 m | 106. 00000 8374. 00| 77.23000 6101. 17| 106. 00000 8374. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0079 715-05048 2274.000 m | 7. 20000 16372. 80| 6. 12000 13916. 88| 11. 10000 25241. 40
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0080 715-05125 46.000 m | 171. 00000 7866. 00| 110. 35000 5076. 10| 201. 00000 9246. 00
PIPE, TYPE 1, O RCULAR 750 mm [ [ [
0081 715-05168 12.500 m | 123. 00000 1537. 50| 73. 52000 919. 00| 120. 00000 1500. 00
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0082 715- 46000 2.000 EACH 275. 00000 550. 00| 202. 07000 404. 14| 260. 00000 520. 00
PI PE END SECTI ON, 300 mm | | |
0083 715- 46005 6. 000 EACH 320. 00000 1920. 00| 228. 69000 1372. 14| 301. 00000 1806. 00
PI PE END SECTION, 375 mm | | [
0084 715- 46030 4.000 EACH 742. 00000 2968. 00| 517. 88000 2071. 52| 538. 00000 2152. 00
PI PE END SECTION, 750 mm | | [
0085 718-04881 12. 000 EACH| 200. 00000 2400. 00| 152. 94000 1835. 28| 220. 00000 2640. 00
OUTLET PROTECTOR, B | | [
0086 718-52610 643.000 nB | 31. 00000 19933. 00| 29. 33000 18859. 19| 33. 10000 21283. 30
AGGREGATE FOR UNDERDRAI NS | | [
0087 718-99153 4673.000 n2 | 1. 40000 6542. 20| 1. 29000 6028. 17| 1. 50000 7009. 50
GEOTEXTI LES FOR UNDERDRAI N | | [
0088 720-95422 1.000 EACH| 4153. 00000 4153. 00| 2343. 77000 2343. 77| 2680. 00000 2680. 00
MANHOLE, J4 | | |
0089 727-90308 37.000 m | 58. 00000 2146. 00| 210. 00000 7770. 00| 175. 00000 6475. 00
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0090 727-90309 0.100 L | 24. 00000 2. 40| 525. 00000 52. 50| 2000. 00000 200. 00
EPOXY | NJECTI ON, EPOXY MATERI AL | | |
0091 727-93560 LUWP| 567. 00000 567. 00| 5250. 00000 5250. 00| 1800. 00000 1800. 00
EPOXY | NJECTI ON, FURNI SH NG EQUI PVENT | | |
0092 801-01428 50.400 m | 21. 00000 1058. 40| 21. 00000 1058. 40| 20. 00000 1008. 00
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | |
LINE, 600 nm [ | |
0093 801- 05529 1640.000 m | 15. 00000 24600. 00| 15. 27000 25042. 80| 16. 29000 26715. 60
TEMPORARY HMVA DI VI DER | | [
0094 801- 06049 1700.000 m | 1. 20000 2040. 00| 1. 16000 1972. 00| 1. 10000 1870. 00
TEMPORARY PAVEMENT MARKING |1, YELLOW | | |
100 mm | | |
0095 801- 06606 22.000 EACH 105. 00000 2310. 00| 105. 00000 2310. 00| 100. 00000 2200. 00

BARRI CADE, |11B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-0999231 (6) 35-1139301

I
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS

------------------------------------------ R N

0096 801- 06640 56.000 EACH| 89. 00000 4984. 00| 89. 25000 4998. 00| 85. 00000 4760. 00
CONSTRUCTI ON SI GN, A | |

0097 801- 06643 7050.000 m | 4. 00000 28200. 00| 3. 68000 25944. 00| 3. 50000 24675. 00
TEMPORARY PAVEMENT MARKING, |, YELLOW | |
100 mMm | | |

0098 801- 06644 6033.000 m | 4. 00000 24132. 00| 3. 68000 22201. 44| 3. 50000 21115. 50
TEMPORARY PAVEMENT MARKING |, WHITE, | | |
100 mm | [ |

0099 801- 06645 69.000 EACH| 32. 00000 2208. 00| 31. 50000 2173. 50| 30. 00000 2070. 00
CONSTRUCTI ON SI GN, B | | [

0100 801- 06647 575.000 m | 1. 20000 690. 00| 1. 16000 667. 00| 1. 10000 632. 50
TEMPORARY PAVEMENT MARKING, |1, WH TE, | | [
100 nm | | |

0101 801-06710 1110. 000 DAY | 14. 00000 15540. 00| 13. 65000 15151. 50| 13. 00000 14430. 00
FLASH NG ARROW S| GN | | |

0102 801-06775 LUMP|  60000. 00000 60000. 00]  85000. 00000 85000. 00]  79000. 00000 79000. 00
MAI NTAI NI NG TRAFFI C | | |

0103 801-09133 8.000 EACH| 5775. 00000 46200. 00| 5500. 00000 44000. 00| 5500. 00000 44000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |

0104 801-52819 2.000 EACH  13000. 00000 26000. 00]  19994. 04000 39988. 08|  50000. 00000 100000. 00
TEMPORARY CROSSOVER, B | | |

0105 801- 96918 16.500 m | 7.00000 115. 50| 6. 93000 114. 35| 6. 60000 108. 90
TEMPORARY TRANSVERSE MARKI NGS, 11, STOP | | [
LI NE, 600 mm [ |

0106 801-97143 15.000 m | 21. 00000 315. 00| 21. 00000 315. 00| 20. 00000 300. 00
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
600 nm | | |

0107 802- 02293 1.860 nB | 719. 00000 1337. 34| 719. 25000 1337. 81| 794. 18000 1477. 17
CONCRETE, SI GN' FOUNDATI ON | | |

0108 802- 05701 65.900 m | 37. 00000 2438. 30| 36. 75000 2421. 83| 31. 82000 2096. 94
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | [

0109 802- 05702 38.500 m | 29. 00000 1116. 50| 29. 40000 1131. 90| 29. 99000 1154. 62
SIGN PCST, SQUARE, 2, RElI NFORCED ANCHCOR | | |
BASE | [ [

0110 802- 05706 55.800 m | 35. 00000 1953. 00| 34. 65000 1933. 47| 36. 32000 2026. 66
SI GN PCST, SQUARE, 3, UNREI NFORCED | |
ANCHOR | | |

0111 802- 76015 23.700 n2 | 236. 00000 5593. 20| 236. 25000 5599. 13| 212. 81000 5043. 60
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND]| | |

0112 802- 76025 20.700 n2 | 105. 00000 2173. 50| 105. 00000 2173. 50| 126. 91000 2627.04

|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-0999231 (6) 35-1139301

I
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0113 802- 76035 14.700 n2 | 137. 00000 2013. 90| 136. 50000 2006. 55| 132. 29000 1944. 66
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0114 802- 76045 5.000 n2 | 173. 00000 865. 00| 173. 25000 866. 25| 137. 46000 687. 30
SIGN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

0115 802- 76055 12.600 m | 22. 00000 277. 20| 22. 05000 277. 83| 21. 49000 270. 77
SI GN POST, A | | |

0116 802- 76065 10.000 m | 24. 00000 240. 00| 24. 15000 241. 50| 18. 27000 182.70
SI GN POST, B | | |

0117 802- 76095 587.900 kg | 4.70000 2763. 13| 4. 67000 2745. 49 3. 99000 2345. 72
STRUCTURAL STEEL, BREAKAWAY | |

0118 805- 01815 4.000 EACH 1890. 00000 7560. 00| 1890. 00000 7560. 00| 1551. 07000 6204. 28
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0119 805- 01842 8.000 EACH 735. 00000 5880. 00| 735. 00000 5880. 00| 748. 99000 5991. 92
HANDHOLE, SI GNAL | | |

0120 805- 02087 LUMP| 368. 00000 368. 00| 367. 50000 367. 50| 277. 26000 277. 26
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNENT | | |

0121 805- 02441 1459.000 m | 0. 40000 583. 60| 0. 37000 539. 83 0. 33000 481. 47
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0122 805- 06592 781.000 m | 23. 00000 17963. 00| 23. 10000 18041. 10| 33. 40000 26085. 40
CONDUI T, STEEL, GALVANI ZED, 50mm | | [

0123 805- 78100 1.000 EACH 9450. 00000 9450. 00| 9450. 00000 9450. 00| 6784. 68000 6784. 68
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |

0124 805- 78230 8.000 EACH 683. 00000 5464. 00| 682. 50000 5460. 00| 550. 21000 4401. 68
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | |

0125 805- 78415 5.000 EACH 1628. 00000 8140. 00| 1627. 50000 8137. 50| 1285. 44000 6427. 20
SPAN, CATENARY, AND TETHER | | |

0126 805- 78420 3.000 EACH 263. 00000 789. 00| 262. 50000 787. 50| 220. 17000 660. 51
DI SCONNECT HANGER | | |

0127 805- 78445 1.000 EACH 578. 00000 578. 00| 577. 50000 577. 50| 300. 57000 300. 57
SI GNAL SERVI CE | | |

0128 805- 78467 15.000 m | 5. 30000 79. 50| 5. 25000 78. 75| 7. 02000 105. 30
SI GNAL CABLE, 3C 8GA. | | |

0129 805- 78485 10.000 m | 3..30000 33. 00| 3. 26000 32. 60| 8. 01000 80. 10
SI GNAL CABLE, 5C 14GA. | |

0130 805- 78490 315.000 m | 3. 40000 1071. 00| 3. 41000 1074. 15| 7. 74000 2438. 10

SI GNAL CABLE, 7C 14GA | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER : 140 CONTRACT 1D : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-0999231 | (6) 35-1139301
| RETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COMPANY, INC. |E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0131 805- 78495 235.000 m | 3. 90000 916. 50| 3. 94000 925. 90| 9. 19000 2159. 65
SI GNAL CABLE, 9C 14GA. | | |
0132 805- 78510 1838.000 m | 2. 00000 3676. 00| 2.00000 3676. 00| 3.22000 5918. 36
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0133 805- 78746 18.000 m | 105. 00000 1890. 00| 105. 00000 1890. 00| 99. 21000 1785. 78
PREFORVED LOOP DETECTORS | | |
0134 805- 78785 12.000 EACH 525. 00000 6300. 00| 525. 00000 6300. 00| 649. 74000 7796. 88
Sl GNAL DETECTOR HOUSI NG | | |
0135 805- 78795 459.000 m | 21. 00000 9639. 00| 21. 00000 9639. 00| 24. 18000 11098. 62
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0136 805- 78925 1.000 EACH 525. 00000 525. 00| 525. 00000 525. 00| 910. 97000 910. 97
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0137 805- 81060 4.000 EACH| 3780. 00000 15120. 00| 3780. 00000 15120. 00| 2704. 93000 10819. 72
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0138 805- 86810 1.000 EACH| 3675. 00000 3675. 00| 3675. 00000 3675. 00| 2896. 26000 2896. 26
SERVI CE PO NT, || | | |
0139 805- 86820 13.000 EACH 473. 00000 6149. 00| 472. 50000 6142. 50| 733. 91000 9540. 83
CONCRETE FOUNDATI ON W TH GROUNDI NG, 760 | | |
mm X 760 mm X 2450 mm | | |
0140 805- 86889 563.000 m | 0. 80000 450. 40| 0. 79000 444. 77| 0. 92000 517. 96
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | | |
0141 805- 86910 13.000 EACH| 37. 00000 481. 00| 36. 75000 477. 75| 29. 55000 384. 15
CONNECTOR KI T, UNFUSED | | |
0142 805- 86915 13.000 EACH| 37. 00000 481. 00| 36. 75000 477. 75| 30. 66000 398. 58
CONNECTOR KI T, FUSED | | |
0143 805- 86920 19.000 EACH| 18. 00000 342. 00| 18. 38000 349. 22| 13. 41000 254. 79
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0144 805- 86925 8.000 EACH 19. 00000 152. 00| 18. 90000 151. 20| 17. 83000 142. 64
MULTI PLE COMPRESSI ON FI TTI NG, | | |
WATERPROOFED | | |
0145 805- 86930 29.000 EACH 15. 00000 435. 00| 14. 70000 426. 30| 12. 33000 357.57
| NSULATI NG LI NK, NOT WATERPROOFED | | |
0146 805- 86935 16. 000 EACH| 16. 00000 256. 00| 15. 75000 252. 00| 13. 93000 222.88
I NSULATI NG LI NK, WATERPROOFED | | |
0147 805- 95518 1.000 m | 95. 00000 95. 00| 94. 50000 94. 50| 83. 43000 83. 43
FLEXI BLE CONDUI T, 50 nm | | |
0148 805- 98335 700.000 m | 13. 00000 9100. 00| 12. 60000 8820. 00| 13. 68000 9576. 00
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | |
I I

TRENCH, 4 1/C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-0999231 (6) 35-1139301

I
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0149 805- 98336 154.000 m | 13. 00000 2002. 00| 12. 60000 1940. 40| 24. 61000 3789. 94
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDU T, 4 1/C | | |

LI NE, THERMOPLASTI C, BROKEN, WH TE,
100mm

0150 805- 98752 4.000 EACH 446. 00000 1784. 00| 446. 25000 1785. 00| 360. 82000 1443. 28
TRAFFI C SI GNAL | NDI CATION, 1 WAY, 3 | | |
SECTI ON, 305 nm RED, 305 nm AMBER 305 | | |
nm GREEN [ | |
0151 807-02191 4.000 EACH 525. 00000 2100. 00| 525. 00000 2100. 00| 511. 90000 2047. 60
HANDHOLE, LI GHTI NG | | |
0152 807- 83752 2.000 EACH 971. 00000 1942. 00| 971. 25000 1942. 50| 739. 10000 1478. 20
LIGHT POLE, 12.2 mME. MH, 3.1 mMAST | | |
ARM ANCHOR BASE | | |
0153 807- 83762 2.000 EACH 1250. 00000 2500. 00| 1249. 50000 2499. 00| 936. 86000 1873. 72
LIGHT POLE, 12.2 mME MH, 4.6 mMNMAST | | |
ARM ANCHOR BASE | | |
0154 807- 84804 8.000 EACH 1124. 00000 8992. 00| 1123. 50000 8988. 00| 848. 29000 6786. 32
LIGHT POLE, 12.8 mME. MH, 3.1 mMAST | | |
ARM TRANSFORMER BASE | | |
0155 807- 84814 1.000 EACH| 1260. 00000 1260. 00| 1260. 00000 1260. 00| 940. 99000 940. 99
LIGHT POLE, 12.8 mME MH, 4.6 mMNMAST | | |
ARM TRANSFORMER BASE | | |
0156 807- 86950 13.000 EACH| 37. 00000 481. 00| 36. 75000 477. 75| 28. 25000 367. 25
SIGN, UNDERPASS, AND ROADVWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | |
0157 807- 86955 5.000 EACH 100. 00000 500. 00| 99. 75000 498. 75| 103. 12000 515. 60
CABLE DUCT MARKER | | |
0158 808- 01509 75.000 m | 5. 20000 390. 00| 5. 15000 386. 25| 4. 90000 367.50
LI NE, PREFORVED PLASTI C, BROKEN, WHI TE, | | |
100 nm 600 nm LINE, 1200 nm GAP | | |
0159 808- 01804 50.000 m | 29. 00000 1450. 00| 28. 77000 1438. 50| 27. 40000 1370. 00
TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, | | |
SCOLI D, YELLOW CROSSHATCH LINE, 600 nm | | |
0160 808-03178 20.000 EACH| 147. 00000 2940. 00| 147. 00000 2940. 00| 140. 00000 2800. 00
PAVEMVENT MESSAGE MARKI NGS, PREFORMED | | |
PLASTI C, LANE ARROAB | | |
0161 808-03179 14.000 EACH 179. 00000 2506. 00| 178. 50000 2499. 00| 170. 00000 2380. 00
PAVEMVENT MESSAGE MARKI NGS, PREFORMED | | |
PLASTI C, WORD (ONLY) | |
| 0. 95000 403. 75| 0. 90000 382. 50
| |
I I

I

0162 808-06701 425.000 m | 1. 00000 425. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-0999231 (6) 35-1139301

I
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ST

0163 808- 06703 150.000 m | 1. 00000 150. 00| 0. 95000 142. 50| 0. 90000 135. 00
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |

0164 808- 75051 3260.000 m | 3. 60000 11736. 00| 3. 61000 11768. 60| 3. 60000 11736. 00
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | |
100 mm | |

0165 808- 75054 1737.000 m | 3. 60000 6253. 20 3. 61000 6270. 57| 3. 60000 6253. 20
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | |
100 mm | |

0166 808- 75059 400.000 m | 3. 70000 1480. 00 3. 68000 1472. 00| 3. 60000 1440. 00
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | |
100 mm | |

0167 808- 75067 93.000 m | 22. 00000 2046. 00 22. 37000 2080. 41| 21. 30000 1980. 90

I

I
I
I
|
I
|
I
I
TRANSVERSE MARKI NGS, PREFORVED PLASTI C, | |
STOP LINE, 600 nm | | |
I
I
I
I
I
|
I
I
I

0168 808- 75245 1700.000 m | 1. 00000 1700. 00 0. 95000 1615. 00| 0. 90000 1530. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [
100nm | |

0169 808- 75297 16.500 m | 6. 30000 103. 95 6. 30000 103. 95| 6. 00000 99. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |

0170 808- 75320 5.000 EACH 47. 00000 235. 00 47. 25000 236. 25| 45. 00000 225. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |

0171 808- 75998 119.000 EACH 36. 00000 4284.00 35. 86000 4267. 34| 34. 15000 4063. 85
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0172 801- 01093 12.000 EACH 525. 00000 6300. 00| 525. 00000 6300. 00| 500. 00000 6000. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | [
ASSEMBLY | [ |

0173 801- 06640 16.000 EACH 95. 00000 1520. 00| 94. 50000 1512. 00| 90. 00000 1440. 00
CONSTRUCTI ON SIGN, A ,SPEED LIMT 35, | | |
1200mm X 1500mm | | |

0174 808- 06716 1000.000 m | 1. 40000 1400. 00| 1. 37000 1370. 00| 1. 30000 1300. 00
LI NE, REMOVE | | |

0175 801- 04308 4.000 EACH 263. 00000 1052. 00| 262. 50000 1050. 00| 250. 00000 1000. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0176 801- 06625 18.000 EACH| 74. 00000 1332. 00| 73. 50000 1323. 00| 70. 00000 1260. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0178 715- 05053 63.000 m | 40. 00000 2520. 00| 39. 28000 2474. 64 38. 00000 2394. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0179 715- 05175 24.700 m | 162. 00000 4001. 40| 130. 64000 3226. 81 253. 00000 6249. 10

PIPE, TYPE 3, CIRCULAR 750 nm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -22

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-0999231 (6) 35-1139301

I
| RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC. | E & B PAVING | NC.

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONTRACT TOTALS | $ 3,142, 235. 36| $ 3,177, 173. 47| $ 3,257,884 12




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -23
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-1128289 | |

| BEATY CONSTRUCTI ON, | NC. [ |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-06790 12.000 MOs | 1650. 00000 19800. 00|

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |
0017 205-02229 148.000 m | 7.70000 1139. 60|
TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
STRAW BALE DI TCH CHECK |
0018 205-02231 72.000 m | 58. 00000 4176. 00
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK |

|

FIELD OFFICE, 27.9 n2 | [ |
0002 105- 06845 LUMP|  42000. 00000 42000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  99662. 00000 99662. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  68574. 00000 68574. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 120.000 n2 | 25. 00000 3000. 00| |
PAVEMENT, REMOVE | | |
0006 202- 02241 537.000 m | 5. 25000 2819. 25| |
GUARDRAI L, REMOVE | | |
0007 202- 02272 120.000 m | 11. 00000 1320. 00| |
PAVED S| DE DI TCH, REMOVE | | |
0008 202- 51328 LUMP|  125000. 00000 125000. 00| [
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 60820 12972.000 n2 | 1. 05000 13620. 60| |
SURFACE M LLING ASPHALT | | |
0010 202- 74040 2.000 EACH 525. 00000 1050. 00| |
SI GN AND SUPPCRTS, W DE FLANGE, REMOVE | | |
0011 202- 74070 1.000 EACH 2350. 00000 2350. 00| |
OVERHEAD S| GN STRUCTURE, CABLE SPAN, | [ |
REMOVE | | |
0012 202- 78515 LUMP| 2100. 00000 2100. 00| |
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | [
0013 202- 91840 121.000 m | 12. 40000 1500. 40| |
FENCE, CHAIN LI NK, REMOVE | [ |
0014 203- 02000 16831.000 n8 | 13. 50000 227218. 50| |
EXCAVATI ON,  COMMON | | |
0015 203- 51223 443.000 n8 | 8. 00000 3544. 00| |
EXCAVATI ON, WATERVAY | [ |
0016 205- 02224 427.000 m | 5. 75000 2455, 25| |
I

I

I

I

|

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -24
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0019 205- 02232 65.200 n8 | 26. 00000 1695. 20|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DI TCH SEDI MENT TRAP | I

0020 205- 02236 2.000 EACH 90. 00000 180. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
DROP | NLET PROTECTI ON [ [

0021 206-51220 571.400 n8 | 20. 00000 11428. 00|

I

|

|

I

I

I

I

|

EXCAVATI ON, VET [ |
0022 206- 51230 16.000 n8 20. 00000 320. 00| |
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0023 206- 51235 LUWP|  106000. 00000 106000. 00| |
COFFERDAM | | |
0024 211- 02060 283.000 n8 | 25. 00000 7075. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0025 213- 52830 38.200 n8 | 120. 00000 4584. 00| [
FLOMBLE MORTAR | | |
0026 303- 52308 7896.500 My | 20. 00000 157930. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | [ |
0027 304- 04403 3727.000 n8 | 43. 00000 160261. 00| |
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0028 305- 05206 13.900 My | 135. 00000 1876. 50]| |
W DENI NG W TH HVA | [ |
0029 402- 05474 15.100 My | 105. 00000 1585. 50| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [ |
0030 402- 05477 920.700 My | 60. 00000 55242. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0031 402- 05487 52.200 My | 57. 00000 2975. 40| |
HVA | NTERVEDI ATE 19.0 nm SHOULDER | [ |
0032 407- 04348 52.000 n2 | 20. 00000 1040. 00| [
SEAL COAT, 2 | | |
0033 501- 05091 295.200 n2 | 80. 00000 23616. 00| |
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
275 nm | [ |
0034 501- 05180 20285.000 n2 | 41. 00000 831685. 00| |
CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm | | |
0035 501- 05240 3637.000 m | 25. 00000 90925. 00| |
CONTRACTI ON JO NT, DL | | |
0036 501- 05310 38.000 m | 425. 00000 16150. 00| |
TERM NAL JO NT | | |
0037 601-01128 4.000 EACH 880. 00000 3520. 00| |
I

GUARDRAI L TRANSI TI ON TYPE WGB | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -25
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0038 601-01626 1.000 EACH 1650. 00000 1650. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0039 601- 02103 19.050 m | 40. 00000 762. 00| |
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0040 601- 02634 1.000 EACH 560. 00000 560. 00| |
TEMPORARY GUARDRAI L END TREATMENT, | | | |
0041 601- 94689 2.000 EACH 3135. 00000 6270. 00| |
GUARDRAI L END TREATMENT, CS | | |
0042 601- 94690 1.000 EACH 3135. 00000 3135. 00| |
GUARDRAI L END TREATMENT, N5 | | |
0043 601- 99105 247.660 m | 30. 30000 7504. 10| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0044 601- 99108 49.530 m | 45. 30000 2243. 71| |
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | [ |
m SPACI NG | | |
0045 601- 99132 2.000 EACH 55. 00000 110. 00| |
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0046 602- 06729 10.000 EACH 8. 00000 80. 00| |
BARRI ER DELI NEATCR | | |
0047 603- 06045 246.000 m | 24.10000 5928. 60| |
FENCE, CHAIN LINK, 1220 nm | | |
0048 611- 05330 491.000 n2 | 42. 00000 20622. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0049 611- 06497 2.000 EACH 160. 00000 320. 00| |
MAl LBOX ASSEMBLY, S| NGLE | | |
0050 611- 06498 1.000 EACH 190. 00000 190. 00| |
MAl LBOX ASSEMBLY, DOUBLE | | |
0051 615- 06490 21.000 EACH 101. 00000 2121. 00| |
R GHT OF WAY MARKER | | |
0052 615- 06515 6.000 EACH 305. 00000 1830. 00| |
MONUMENT, D | | |
0053 616- 02320 1566.000 n2 | 2. 50000 3915. 00| |
GEOTEXTI LES | [ |
0054 616- 06405 1436.000 My | 26. 00000 37336. 00| |
Rl PRAP, REVETMENT | [ |
0055 621- 01004 4.000 EACH 500. 00000 2000. 00| |
I
|



CONCRETE STRUCTURAL MEMBERS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 140 -26
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 621- 06545 1.600 My | 540. 00000 864. 00| |
FERTI LI ZER | | |
0057 621-06548 11.000 kg | 40. 00000 440. 00| |
SEED M XTURE, CV | [ [
0058 621- 06553 284.000 kg | 9. 00000 2556. 00| |
SEED M XTURE, R | [ [
0059 621- 06557 90.000 kg | 11. 35000 1021. 50| |
SEED M XTURE, T | [ [
0060 621- 06565 11.200 My | 415. 00000 4648. 00| |
MULCHI NG MATERI AL [ [ [
0061 621- 06567 9.500 kL | 0. 55000 5. 23| |
WATER | [ |
0062 621-06574 2106.000 n2 | 4, 50000 9477. 00| |
SODDI NG | | |
0063 621-52448 4.000 EACH 22. 50000 90. 00| |
SIGN, DO NOT SPRAY [ [ [
0064 701-98647 504.000 m | 96. 00000 48384. 00| |
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 nmm | | |
0065 702-51015 44.700 nB | 575. 00000 25702. 50| |
CONCRETE, B, FOOTI NGS | | |
0066 702-51100 69.000 kg | 10. 00000 690. 00| |
DRAI N PI PE, CAST | RON, 150 nm | | |
0067 702-51110 584.400 kg | 4. 40000 2571. 36| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | [
0068 702-51863 36. 000 EACH 10. 00000 360. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0069 702-94139 159.800 nB | 750. 00000 119850. 00| |
CONCRETE, A, ABOVE FOOTI NGS | | |
0070 703-51030 10452. 000 kg | 1. 15000 12019. 80| |
REI NFORCI NG STEEL | [ |
0071 703-96177 42202.000 kg | 1. 35000 56972. 70| |
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0072 704-51002 261.000 nB8 | 650. 00000 169650. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0073 706-01619 4.000 EACH 1350. 00000 5400. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WGEB | | |
0074 706-51020 25.800 nmB8 | 575. 00000 14835. 00| |
CONCRETE, C, RAILING | | |
0075 707-51045 LUWP|  100000. 00000 100000. 00| |
|



I11B

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 140 -27
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0076 709-51821 LUWP| 5810. 00000 5810. 00| |
SURFACE SEAL | | |
0077 711-51070 36.000 EACH 100. 00000 3600. 00| |
ANCHOR PLATE, AP 1 | [ [
0078 715-05021 79.000 m | 85. 00000 6715. 00| |
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0079 715-05048 2274.000 m | 11. 00000 25014. 00| |
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0080 715-05125 46.000 m | 140. 00000 6440. 00| |
PIPE, TYPE 1, O RCULAR 750 nm [ [ [
0081 715-05168 12.500 m | 200. 00000 2500. 00| |
PIPE, TYPE 3, O RCULAR 300 nm [ [ [
0082 715- 46000 2.000 EACH 225. 00000 450. 00| |
PI PE END SECTI ON, 300 mm | | |
0083 715- 46005 6. 000 EACH 250. 00000 1500. 00| |
PI PE END SECTION, 375 mm | [ [
0084 715- 46030 4.000 EACH 450. 00000 1800. 00| |
PI PE END SECTION, 750 mm | [ [
0085 718-04881 12.000 EACH 325. 00000 3900. 00| |
OUTLET PROTECTOR, B | | [
0086 718-52610 643.000 n8 | 44, 00000 28292. 00| |
AGGREGATE FOR UNDERDRAI NS | [ [
0087 718-99153 4673.000 n2 | 1. 50000 7009. 50| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0088 720- 95422 1.000 EACH 3000. 00000 3000. 00| |
MANHOLE, J4 | | |
0089 727-90308 37.000 m | 200. 00000 7400. 00| |
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0090 727-90309 0.100 L | 15. 00000 1. 50| |
EPOXY | NJECTI ON, EPOXY MATERI AL | | |
0091 727-93560 LUWP| 2100. 00000 2100. 00| |
EPOXY | NJECTI ON, FURNI SH NG EQUI PVENT | | |
0092 801-01428 50.400 m | 22. 00000 1108. 80| |
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | |
LINE, 600 nm [ | |
0093 801- 05529 1640.000 m | 20. 00000 32800. 00| |
TEMPORARY HMVA DI VI DER | | |
0094 801- 06049 1700.000 m | 1. 15000 1955. 00| |
TEMPORARY PAVEMENT MARKING |1, YELLOW | | |
100 mm | | |
0095 801- 06606 22.000 EACH| 125. 00000 2750. 00| |
|

BARRI CADE,



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -28
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS

------------------------------------------ R N
0096 801- 06640 56.000 EACH 100. 00000 5600. 00| [
CONSTRUCTI ON SI GN, A | |
0097 801- 06643 7050.000 m | 4. 00000 28200. 00| |
TEMPORARY PAVEMENT MARKING, |, YELLOW | | [
100 mMm | | |
0098 801- 06644 6033.000 m | 4. 00000 24132. 00| [
TEMPORARY PAVEMENT MARKING |, WHITE, | | |
100 mm | [ |
0099 801- 06645 69.000 EACH| 35. 00000 2415. 00| |
CONSTRUCTI ON SI GN, B | [ [
0100 801- 06647 575.000 m | 1. 15000 661. 25| |
TEMPORARY PAVEMENT MARKING, |1, VWH TE, | | [
100 nm | | |
0101 801- 06710 1110. 000 DAY | 12. 50000 13875. 00| |
FLASH NG ARROW S| GN | [ |
0102 801- 06775 LUMP|  45000. 00000 45000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0103 801- 09133 8.000 EACH 5650. 00000 45200. 00| [
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0104 801-52819 2.000 EACH  40000. 00000 80000. 00| [
TEMPORARY CROSSOVER, B | | [
0105 801-96918 16.500 m | 7. 25000 119. 63| [
TEMPORARY TRANSVERSE MARKI NGS, 11, STOP | | [
LI NE, 600 mm [ | |
0106 801-97143 15.000 m | 22. 00000 330. 00| |
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
600 nm | | |
0107 802- 02293 1.860 nB | 695. 00000 1292. 70| |
CONCRETE, SI GN FOUNDATI ON | | |
0108 802- 05701 65.900 m | 29. 00000 1911. 10| |
SIGN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | [
0109 802- 05702 38.500 m | 33. 00000 1270. 50| [
SIGN PCST, SQUARE, 2, REI NFORCED ANCHCOR | | [
BASE | [ [
0110 802- 05706 55.800 m | 23.00000 1283. 40| |
SI GN PCST, SQUARE, 3, UNREI NFORCED | [ [
ANCHOR | | |
0111 802- 76015 23.700 n2 | 220. 00000 5214. 00| [
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0112 802- 76025 20.700 n2 | 233. 00000 4823. 10| [
| | |
| I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -29
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL CRDER : 140 CONTRACT 1D : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | I
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANCUNT
__________________________________________ e
0113 802- 76035 14.700 n2 | 144. 00000 2116. 80|

SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS |

0114 802- 76045 5.000 n2 | 211. 00000 1055. 00
SI GN, SHEET ENCAPSULATED LENS W TH |
LEGEND, 3.18 nm THI CKNESS

|

I

|

0115 802- 76055 12.600 m | 16. 00000 201. 60|
SI GN POST, A | |
0116 802- 76065 10.000 m | 17. 00000 170. 00|
SI GN POST, B | |
0117 802- 76095 587.900 kg | 4. 75000 2792. 53|
STRUCTURAL STEEL, BREAKAWAY | [
0118 805- 01815 4.000 EACH| 1700. 00000 6800. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |
0119 805- 01842 8.000 EACH 550. 00000 4400. 00|
HANDHOLE, SI GNAL | |
0120 805- 02087 LUMP| 935. 00000 935. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNENT | |
0121 805- 02441 1459.000 m | 2. 25000 3282. 75
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | |
0122 805- 06592 781.000 m | 38. 00000 29678. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | |
0123 805- 78100 1.000 EACH 7800. 00000 7800. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE | |
0124 805- 78230 8.000 EACH 630. 00000 5040. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [
AVBER, GREEN, AMBER ARROW GREEN ARROW | |
0125 805- 78415 5.000 EACH| 1500. 00000 7500. 00|
SPAN, CATENARY, AND TETHER | [
0126 805- 78420 3.000 EACH 225. 00000 675. 00|
DI SCONNECT HANGER | |
0127 805- 78445 1.000 EACH 475. 00000 475. 00|
SI GNAL SERVI CE | |
0128 805- 78467 15.000 m | 7.00000 105. 00|
SI GNAL CABLE, 3C 8GA. | |
0129 805- 78485 10.000 m | 3. 50000 35. 00|
SI GNAL CABLE, 5C 14GA. | |
0130 805- 78490 315.000 m | 4.00000 1260. 00|

SI GNAL CABLE, 7C 14GA [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -30
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0131 805- 78495 235.000 m | 4. 25000 998. 75|
SI GNAL CABLE, 9C 14GA. | [
0132 805- 78510 1838.000 m | 3. 00000 5514. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED | |
0133 805- 78746 18.000 m | 250. 00000 4500. 00|
PREFORVED LOOP DETECTORS | |
0134 805- 78785 12.000 EACH| 390. 00000 4680. 00|
SI GNAL DETECTOR HOUSI NG | |
0135 805- 78795 459.000 m | 23. 50000 10786. 50|
SAW CUT FOR ROADWAY LOCP AND SEALER | |
0136 805- 78925 1.000 EACH 600. 00000 600. 00|
OONTRCLLER CABI NET FOUNDATI ON, P1 | |
0137 805- 81060 4.000 EACH 3050. 00000 12200. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | |
0138 805- 86810 1.000 EACH 3750. 00000 3750. 00|
SERVI CE POl NT, || | |
0139 805- 86820 13.000 EACH| 630. 00000 8190. 00|

CONCRETE FOUNDATI ON W TH GROUNDI NG 760 | |
mm X 760 mm X 2450 mm | |

WRE, NO 4 COPPER IN PLASTIC DUCT, IN |

|
I
|
I
|
I
|
I
|
I
|
I
:
I
I
I
I
I
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
TRENCH, 4 1/C [ |

0140 805- 86889 563.000 m | 0. 95000 534. 85|
COPPER | |
0141 805-86910 13.000 EACH 33. 00000 429. 00|
CONNECTOR KI T, UNFUSED | |
0142 805-86915 13.000 EACH 34. 00000 442. 00|
CONNECTOR KI T, FUSED | |
0143 805- 86920 19.000 EACH 7. 25000 137. 75|
MULTI PLE COMPRESSI ON FI TTI NG NOT | |
WATERPROOFED | |
0144 805- 86925 8.000 EACH| 18. 50000 148. 00|
MULTI PLE COMPRESSI ON FI TTI NG, | |
WATERPROOFED | |
0145 805-86930 29.000 EACH 6. 00000 174. 00|
I NSULATI NG LI NK, NOT WATERPROOFED | |
0146 805-86935 16.000 EACH 18. 50000 296. 00|
I NSULATI NG LI NK, WATERPROOFED | |
0147 805-95518 1.000 m | 185. 00000 185. 00|
FLEXI BLE CONDUI T, 50 nm | |
0148 805- 98335 700.000 m | 16. 00000 11200. 00|
|

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 140 -31
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0149 805- 98336 154.000 m | 17. 00000 2618. 00|
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
CONDU T, 4 1/C | |

0150 805- 98752 4.000 EACH 380. 00000 1520. 00|
TRAFFI C SI GNAL | NDI CATION, 1 WAY, 3 | |
SECTI ON, 305 mm RED, 305 mm AVBER, 305 |

mm GREEN [

0151 807- 02191 4.000 EACH 330. 00000 1320. 00
HANDHCLE, LI GHTI NG |

0152 807- 83752 2.000 EACH 940. 00000 1880. 00

I
|
I
|
LIGHT POLE, 12.2 mME MH, 3.1 mMST | |
ARM ANCHOR BASE | |
0153 807- 83762 2.000 EACH 1025. 00000 2050. 00|
LIGHT POLE, 12.2 mME MH, 4.6 mMST | [
ARM ANCHOR BASE | |
0154 807- 84804 8.000 EACH 1135. 00000 9080. 00|
LIGHT POLE, 12.8 mME MH, 3.1 mMST | [
ARM TRANSFORVER BASE | |
0155 807- 84814 1.000 EACH 1200. 00000 1200. 00|
LIGHT POLE, 12.8 mME MH, 4.6 mMAST | [
ARM TRANSFORVER BASE | |
0156 807- 86950 13.000 EACH| 45. 00000 585. 00|
SIGN, UNDERPASS, AND ROADWAY LIGHTING | |
LOCATI ON | DENTI FI CATI ON | [
I

I

I

I

I

I

I

I

I

I

I

II

|

I

|

I

0157 807- 86955 5.000 EACH 125. 00000 625. 00
CABLE DUCT NMARKER
0158 808-01509 75.000 m 5. 00000 375.00

I
LI NE, PREFORMED PLASTIC, BROKEN, VH TE, |
100 mm 600 nm LI NE, 1200 nm GAP |

0159 808-01804 50.000 m |
TRANSVERSE MARKI NGS, PREFCRMED PLASTI C, |
SCOLI D, YELLOWN CROSSHATCH LINE, 600 nm |

0160 808-03178 20.000 EACH 150. 00000 3000. 00
PAVEMENT MESSAGE MARKI NGS, PREFORMVED |

28. 00000 1400. 00

PLASTIC, LANE ARRONS |
0161 808- 03179 14.000 EACH| 180. 00000 2520. 00
PAVEMENT MESSAGE MARKI NGS, PREFORVED |
PLASTI C, WORD (ONLY) |
0162 808- 06701 425.000 m | 1. 00000 425.00
LI NE, THERMOPLASTI C, BRCKEN, VI TE, |
100mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0163 808- 06703 150.000 m | 1. 00000 150. 00| |
LINE, THERMOPLASTIC, SOLID, WH TE, 100m | |
0164 808- 75051 3260.000 m | 3. 75000 12225. 00| |
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | [ |
0165 808- 75054 1737.000 m | 3. 75000 6513. 75| |
LINE, PREFORVED PLASTIC, SCLID, YELLOW | | |
100 mMm | [ |
0166 808- 75059 400.000 m | 4.00000 1600. 00| |
LINE, PREFORMVED PLASTIC, BROKEN, WH TE, | [ |
100 mm | | |
0167 808- 75067 93.000 m | 23. 25000 2162. 25| |
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
STOP LINE, 600 nm | |
0168 808- 75245 1700.000 m | 1. 00000 1700. 00| |
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |
0169 808- 75297 16.500 m | 6. 75000 111. 38 |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LI NE, 600mm | | |
0170 808- 75320 5.000 EACH| 50. 00000 250. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0171 808- 75998 119.000 EACH| 34. 00000 4046. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0172 801-01093 12.000 EACH 550. 00000 6600. 00| |
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0173 801- 06640 16.000 EACH 105. 00000 1680. 00| |
CONSTRUCTI ON SIGN, A ,SPEED LIMT 35, | | |
1200mm X 1500mm | | |
0174 808- 06716 1000.000 m | 1. 50000 1500. 00 |
LI NE, REMOVE | | |
0175 801- 04308 4.000 EACH 300. 00000 1200. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0176 801- 06625 18.000 EACH| 90. 00000 1620. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0178 715- 05053 63.000 m | 55. 00000 3465. 00| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0179 715- 05175 24.700 m | 200. 00000 4940. 00| |
I I

PIPE, TYPE 3, C RCULAR 750 nm |
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ENG NEER S ESTI MATE: $ 3, 327, 061. 58 ROUTE : SR 144/ 42
CALL ORDER . 140 CONTRACT ID : R -23888-A COUNTI ES : MORGAN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $ 3,394, 455. 09 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : |-69
CALL ORDER : 150 CONTRACT ID : R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 06/30/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0694(103)102

0694( 103) 102
0694( 103) 102

OTHERS
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1374866 PRI MOO, | NC. $ 7,149, 183. 48 100. 0000%
2 35-1315965 FOX CONTRACTORS CORPCRATI ON $ 7,993,109. 62 111. 8045%
3 34-4272670 JOHNSON, S.E. COMPANI ES, | NC. $ 8,723,067.38 122. 0148%
4 35-1139301 E & B PAVING |NC. $ 8,929,851.59 124. 9072%
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMOO, | NC. | FOX CONTRACTORS CORPCRATI ON | JOHNSON, S.E. COMPANIES, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE DECK REPLACENENT
I I |
0001 105- 01925 24.000 M | 1176. 34000 28232. 16| 760. 00000 18240. 00| 750. 00000 18000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  75246. 12000 75246.12|  78000. 00000 78000. 00|  125000. 00000 125000. 00
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 110- 01001 LUMP|  357459. 17000 357459. 17|  400000. 00000 400000. 00|  370000. 00000 370000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  214475. 50000 214475.50]  240000. 00000 240000. 00|  265000. 00000 265000. 00
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 10840.000 n2 | 7.80000 84552. 00| 8. 00000 86720. 00| 5. 25000 56910. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 2381.000 m | 5. 90000 14047. 90| 6. 00000 14286. 00| 5. 90000 14047. 90
GUARDRAI L, REMOVE | | |
0007 202- 02271 5.000 EACH 220. 00000 1100. 00| 180. 00000 900. 00| 150. 00000 750. 00
HEADWALL, REMOVE | | |
0008 202- 02272 247.000 m | 7. 22000 1783. 34| 11. 00000 2717.00] 11. 50000 2840. 50
PAVED S| DE DI TCH, REMOVE | | |
0009 202- 02274 13.000 m | 36. 09000 469. 17| 32. 00000 416. 00| 20. 00000 260. 00
CURB, CONCRETE, | NTEGRAL, REMOVE | | |
0010 202- 02278 12.000 m | 72. 18000 866. 16] 21. 00000 252. 00| 21. 00000 252. 00
CURB, CONCRETE, REMOVE | | |
0011 202- 03783 2.000 EACH 250. 00000 500. 00| 318. 00000 636. 00| 250. 00000 500. 00
SIGN, PANEL, REMOVE | | |
0012 202-51328 LUMP|  248674. 57000 248674.57] 334000. 00000 334000. 00|  425000. 00000 425000. 00

PRESENT STRUCTURE, REMOVE PORTI ONS | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMCO, | NC. | FOX CONTRACTORS CORPORATI ON | JOHNSON, S.E. COWPAN ES, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 202-51368 586.000 n2 | 7.85000 4600. 10| 36. 00000 21096. 00| 35. 00000 20510. 00
SLOPEWALL, REMOVE | | |
0014 202-60820 11402.000 n2 | 2. 76000 31469. 52| 4. 10000 46748. 20| 4. 10000 46748. 20
SURFACE M LLI NG, ASPHALT | | [
0015 202- 62420 235.000 m | 2. 20000 517. 00| 46. 00000 10810. 00| 45, 00000 10575. 00
BRI DGE RAI LI NG, REMOVE | | [
0016 202- 74025 2991.000 m | 2.90000 8673. 90| 3. 00000 8973. 00| 2.90000 8673. 90
FENCE, REMOVE | | [
0017 202- 74040 7.000 EACH 600. 00000 4200. 00| 385. 00000 2695. 00| 600. 00000 4200. 00
S| GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0018 202- 74045 45. 000 EACH 40. 00000 1800. 00| 76. 00000 3420. 00| 40. 00000 1800. 00
S| GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0019 202- 74055 3.000 EACH 4730. 00000 14190. 00| 2475. 00000 7425. 00| 4730. 00000 14190. 00
OVERHEAD SI GN STRUCTURE, BOX TRUSS, | | |
REMOVE | | |
0020 202- 74095 4.000 EACH 65. 00000 260. 00| 318. 00000 1272. 00| 65. 00000 260. 00
BRI DGE BRACKET ASSEMBLY, REMOVE | | |
0021 202- 78515 LUWP| 3900. 00000 3900. 00| 8144. 00000 8144. 00| 3900. 00000 3900. 00
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0022 202- 82067 2.000 EACH 100. 00000 200. 00| 254. 00000 508. 00| 100. 00000 200. 00
SI GN G RCU TRY, BRI DGE BRACKET, REMOVE | | [
0023 202-91385 23.000 EACH 500. 00000 11500. 00| 400. 00000 9200. 00| 385. 00000 8855. 00
I NLET, REMOVE | | |
0024 202-93974 1.000 EACH 1400. 00000 1400. 00| 1766. 00000 1766. 00| 1400. 00000 1400. 00

OVERHEAD S| GN STRUCTURE, CANTI LEVER | | I
DOUBLE ARM REMOVE | | |

0025 202- 94749 12.000 m | 14. 44000 173. 28] 21. 00000 252. 00| 8. 80000 105. 60
CURB, ASPHALT, REMOVE | | |

0026 202- 94793 13.000 m | 75. 50000 981. 50| 204. 00000 2652. 00| 55. 00000 715. 00
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |

0027 202- 94810 1.000 EACH 660. 00000 660. 00| 120. 00000 120. 00| 200. 00000 200. 00
CURB TURNOUT, REMOVE | | |

0028 202- 95028 1.000 EACH 660. 00000 660. 00| 180. 00000 180. 00| 200. 00000 200. 00
CURB TURNOUT, CONCRETE, REMOVE | | |

0029 202- 96133 46.000 m | 24. 60000 1131. 60| 50. 00000 2300. 00| 30. 00000 1380. 00
Pl PE, REMOVE | | |

0030 202- 96391 1.000 EACH 150. 00000 150. 00| 594. 00000 594. 00| 150. 00000 150. 00
MAST ARM REMOVE AND RELOCATE ON NEW | | |
STRAI N POLE | [ |

0031 202- 96479 539.000 EACH| 4. 80000 2587. 20| 8. 20000 4419. 80| 8. 00000 4312. 00

BOLT, REMOVE [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 150 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMCO, | NC. | FOX CONTRACTORS CORPORATI ON | JOHNSON, S.E. COWPAN ES, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 202-96718 20. 000 EACH 20. 00000 400. 00| 20. 00000 400. 00| 20. 00000 400. 00
POST, GUARD RAIL, REMOVE | | |
0033 203- 02000 107359.000 n8 | 5. 92000 635565. 28| 9. 00000 966231. 00| 9. 50000 1019910. 50
EXCAVATI ON, COVVON | | |
0035 205- 02224 135.000 m | 5. 75000 776. 25| 5. 00000 675. 00| 5. 75000 776.25

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0036 205- 02231 1110.000 m | 22. 66000 25152. 60| 17. 00000 18870. 00| 13. 00000 14430. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | [

0037 205- 02232 186.500 n8 | 15. 23000 2840. 40| 26. 00000 4849. 00| 10. 00000 1865. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DI TCH SEDI MENT TRAP |

0038 205- 02234 13.000 EACH 45. 00000 585. 00| 50. 00000 650. 00| 45. 00000 585. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT P| PE PROTECTI ON | | |

0039 205- 02236 17.000 EACH 55. 00000 935. 00| 50. 00000 850. 00| 55. 00000 935. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [

0040 205- 02237 4.000 EACH 55. 00000 220. 00| 50. 00000 200. 00| 55. 00000 220. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |

0041 208- 51500 LUMP| 9687. 50000 9687. 50

|
I
[ 3500. 00000 3500.00]  12000. 00000 12000. 00
RESHAPE SPI LL SLOPES | |
0042 211- 02060 986.000 n8 | 35. 11000 34618. 46| 17. 00000 16762. 00| 13. 00000 12818. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0043 213-52830 102.250 n8 | 100. 00000 10225. 00| 100. 00000 10225. 00| 100. 00000 10225. 00
FLOMBLE MORTAR | |
0046 303- 98541 717.000 My | 10. 00000 7170. 00| 8. 00000 5736. 00| 15. 00000 10755. 00
COMPACTED AGGREGATE FOR DRIVES, 0, 53 | | |
0047 304- 04403 7362.000 n8 | 30. 09000 221522. 58] 38. 00000 279756. 00| 28. 50000 209817. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | |
0048 305- 05206 2500.000 My | 16. 53000 41325. 00| 17. 00000 42500. 00| 29. 00000 72500. 00
W DENI NG W TH HVA | | |
0049 401- 05455 5637.000 My | 27. 56000 155355. 72| 28. 00000 157836. 00| 29. 00000 163473. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [
0050 401- 05456 2553.000 My | 34. 17000 87236. 01| 35. 00000 89355. 00| 46. 00000 117438. 00
QY QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0051 405- 05517 3.400 My | 220. 47000 749. 60| 227. 00000 771. 80 200. 00000 680. 00
ASPHALT FOR PRI ME COAT | |
0052 406- 05520 17.950 My | 267. 86000 4808. 09| 275. 00000 4936. 25| 155. 00000 2782. 25

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 150 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMCO, | NC. | FOX CONTRACTORS CORPORATI ON | JOHNSON, S.E. COWPAN ES, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 501- 03489 2810. 000 EACH 5. 50000 15455. 00| 11. 00000 30910. 00| 11. 00000 30910. 00
TIE BAR RETROFIT | |
0054 501- 05092 823.700 n2 | 70. 00000 57659. 00| 74. 00000 60953. 80| 72. 00000 59306. 40
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
300 Mm | | |
0055 501- 05180 23207.000 n2 | 29. 20000 677644. 40| 30. 00000 696210. 00| 41. 60000 965411. 20
CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm | | |
0056 501-05181 17691.000 n2 | 29. 70000 525422. 70| 30. 00000 530730. 00| 42. 00000 743022. 00
CEMENT CONCRETE PAVEMENT, PLAIN, 275 mm | | |
0057 501- 05240 7436.000 m | 20. 50000 152438. 00| 10. 00000 74360. 00| 10. 00000 74360. 00
CONTRACTI ON JO NT, D1 | | |
0058 601- 01522 4.000 EACH 1175. 00000 4700. 00| 1210. 00000 4840. 00| 1175. 00000 4700. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0059 601- 05999 1. 000 EACH 35. 00000 35. 00| 36. 00000 36. 00| 35. 00000 35.00
CURVED TERM NAL END | | |
0060 601- 06035 15.000 m | 30. 00000 450. 00| 30. 00000 450. 00| 30. 00000 450. 00
GUARDRAI L, RESET | | |
0061 601-06767 4.000 EACH 18250. 00000 73000. 00| 18800. 00000 75200. 00| 19375. 00000 77500. 00
ENERGY ABSORBI NG TERM NAL, B, 4 BAY | | |
0062 601-06777 2.000 EACH 6900. 00000 13800. 00| 7100. 00000 14200. 00| 6900. 00000 13800. 00
GRAVEL BARREL ARRAY | | |
0063 601-94689 5.000 EACH 3175. 00000 15875. 00| 3270. 00000 16350. 00| 3175. 00000 15875. 00
GUARDRAI L END TREATMENT, OS | | |
0064 601-94690 2.000 EACH 3175. 00000 6350. 00| 3270. 00000 6540. 00| 3175. 00000 6350. 00
GUARDRAI L END TREATMENT, NG | | |
0065 601-99105 279.930 m | 31. 00000 8677. 83| 31. 00000 8677. 83| 31. 00000 8677. 83
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0066 601-99108 76.200 m | 51. 00000 3886. 20| 52. 00000 3962. 40| 51. 00000 3886. 20
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0067 601-99132 2.000 EACH 75. 00000 150. 00| 77.00000 154. 00| 75. 00000 150. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0068 602- 06032 285.000 m | 132. 45000 37748. 25| 40. 00000 11400. 00| 175. 00000 49875. 00
BARRI ER, MEDI AN, CONCRETE | | [
0069 602- 06646 2314.000 m | 35. 05000 81105. 70| 30. 00000 69420. 00| 45. 00000 104130. 00
TEMPORARY CONCRETE BARR! ER | | |
0070 602-06729 92. 000 EACH 6. 00000 552. 00| 2. 00000 184. 00| 6. 00000 552. 00
BARRI ER DELI NEATOR | | [
0071 603- 06045 2854.000 m | 19. 09000 54482. 86| 19. 00000 54226. 00| 19. 09000 54482. 86

FENCE, CHAIN LINK, 1220 nmm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 150 -5
TABULATI ON CF BI DS

PI LE, CONCRETE, STEEL SHELL ENCASED,
5.16 nm 356 mm

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMCO, | NC. | FOX CONTRACTORS CORPORATI ON | JOHNSON, S.E. COWPAN ES, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 605-06120 86.000 m | 48. 50000 4171. 00| 78. 00000 6708. 00| 76. 45000 6574. 70
CURB, CONCRETE | | |
0073 605-06140 286.000 m | 32. 50000 9295. 00| 46. 00000 13156. 00| 45, 00000 12870. 00
CURB AND GUTTER, CONCRETE | | [
0074 605-06215 126.000 m | 65. 00000 8190. 00| 170. 00000 21420. 00| 166. 00000 20916. 00
CENTER CURB, D, CONCRETE | | [
0075 607- 06335 1351.000 m | 30. 00000 40530. 00| 70. 00000 94570. 00| 68. 45000 92475. 95
PAVED SIDE DI TCH, A | | [
0076 610- 05527 956.000 My | 55. 11000 52685. 16| 56. 00000 53536. 00| 44, 00000 42064. 00
HVA FOR APPROACHES | | [
0077 611- 05330 126.000 n2 | 39. 75000 5008. 50| 46. 00000 5796. 00| 45. 00000 5670. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | | |
0079 615-06490 33.000 EACH 110. 00000 3630. 00| 113. 00000 3729. 00| 110. 00000 3630. 00
R GHT OF WAY MARKER | | [
0080 615- 06505 2.000 EACH 330. 00000 660. 00| 339. 00000 678. 00| 330. 00000 660. 00
MONUMENT, B | | |
0081 615-06510 1.000 EACH 220. 00000 220. 00| 226. 00000 226. 00| 220. 00000 220. 00
MONUMENT, C | | |
0082 616-02320 214.500 n2 | 2. 46000 527. 67| 3. 00000 643. 50| 5. 50000 1179. 75
GEOTEXTI LES | | |
0083 616- 06405 127.750 My | 29. 68000 3791. 62| 21. 00000 2682. 75| 34. 00000 4343. 50
Rl PRAP, REVETNMENT | | |
0084 621-01004 3.000 EACH 800. 00000 2400. 00| 300. 00000 900. 00| 800. 00000 2400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0085 621- 06545 12.000 My | 465. 00000 5580. 00| 700. 00000 8400. 00| 465. 00000 5580. 00
FERTI LI ZER | | [
0086 621- 06553 2473.000 kg | 6. 20000 15332. 60| 7. 50000 18547. 50| 6. 20000 15332. 60
SEED M XTURE, R | | |
0087 621- 06557 2864.000 kg | 13. 10000 37518. 40| 14. 00000 40096. 00| 13. 10000 37518. 40
SEED M XTURE, T | | |
0088 621- 06565 59.000 My | 353. 00000 20827. 00| 400. 00000 23600. 00| 353. 00000 20827. 00
MULCHI NG MATERI AL | | [
0089 621- 06567 364.000 KL | 1. 00000 364. 00| 5. 00000 1820. 00| 1. 00000 364. 00
WATER | [ |
0090 621- 06575 16091. 000 n2 | 3. 32000 53422. 12| 4. 00000 64364. 00| 2.82000 45376. 62
SODDI NG NURSERY | |
| 154. 00000 12104. 40| 150. 00000 11790. 00
|
I

|

0091 701-98647 78.600 m | 147. 02000 11555. 77
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 23/ 99
PAGE : 150 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : |-69
CALL ORDER : 150 CONTRACT ID : R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM D STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMOO, | NC. | FOX OONTRACTORS OORPORATI ON | JOHNSON, S. E. COMPANIES, | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0092 702- 44240 5.000 n8 | 792. 22000 3961. 10| 578. 00000 2890. 00| 750. 00000 3750. 00
CONCRETE, A, STRUCTURES | | |
0093 702- 51005 258.300 nB8 | 550. 00000 142065. 00| 463. 00000 119592. 90| 450. 00000 116235. 00
CONCRETE, A, SUBSTRUCTURE | | |
0094 702-51015 68.200 nB | 325. 00000 22165. 00| 463. 00000 31576. 60| 450. 00000 30690. 00
CONCRETE, B, FOOTI NGS | | |
0095 702-51863 160. 000 EACH| 11. 84000 1894. 40| 15. 00000 2400. 00| 15. 00000 2400. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0096 702-52376 31.300 nB8 | 460. 00000 14398. 00| 515. 00000 16119. 50| 500. 00000 15650. 00
CONCRETE, C, STRUCTURES | |
0097 703-51030 40302. 000 kg | 1. 41000 56825. 82| 1. 30000 52392. 60| 1. 25000 50377. 50
REI NFORCI NG STEEL | |
0098 703-51032 103214.000 kg | 1. 54000 158949. 56| 1. 40000 144499. 60| 1. 35000 139338. 90
RElI NFORCI NG STEEL, EPOXY COATED | |
0099 703-90512 428.000 EACH| 16. 10000 6890. 80| 22. 00000 9416. 00| 22.00000 9416. 00
THREADED BAR SPLI CE | | |
0100 703-97703 92.000 EACH| 15. 18000 1396. 56| 12. 00000 1104. 00| 12. 00000 1104. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0101 704-51002 549.500 nB8 | 500. 00000 274750. 00| 515. 00000 282992. 50| 500. 00000 274750. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0102 706- 05732 8.000 EACH 987. 50000 7900. 00| 1442. 00000 11536. 00| 1400. 00000 11200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0103 706- 51020 61.800 nB | 590. 65000 36502. 17| 515. 00000 31827. 00| 500. 00000 30900. 00
CONCRETE, C, RAILING | |
0104 707-90219 88.000 EACH| 258. 88000 22781. 44| 1133. 00000 99704. 00| 1100. 00000 96800. 00
ELASTOVERI C BEARI NG | | |
0105 709-51821 LUWP| 11064. 24000 11064. 24|  22000. 00000 22000. 00|  21300. 00000 21300. 00
SURFACE SEAL | | |
0106 710-51864 1661. 000 EACH| 15. 16000 25180. 76| 20. 00000 33220. 00| 20. 00000 33220. 00
FI ELD DRI LLED HOLE | |
0107 710-51870 5.000 n2 | 156. 40000 782. 00| 309. 00000 1545. 00| 300. 00000 1500. 00
REPO NTI NG MASONRY | N STRUCTURES | |
0108 711-51038 LUMP|  419607. 22000 419607.22| 432600. 00000 432600.00] 420000. 00000 420000. 00
STRUCTURAL STEEL |
0109 711-51877 LUVMP|  34100. 00000 34100.00|  49440. 00000 49440.00|  48000. 00000 48000. 00
JACKI NG AND SUPPORTI NG BEAMS | |
0110 711-90114 LUWP| 12828. 00000 12828.00|  28840. 00000 28840.00|  28000. 00000 28000. 00
SUPPORTI NG SUPERSTRUCTURE | | |
0111 711-96242 12.000 EACH 282. 33000 3387. 96| 1442. 00000 17304. 00| 1400. 00000 16800. 00
DI APHRAGM RESET | | |
0112 714- 94664 5.000 m | 2479. 00000 12395. 2700. 00000 13500. 00| 2350. 00000 11750. 00

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 900 mm x 900 nmm |

00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMCO, | NC. | FOX CONTRACTORS CORPORATI ON | JOHNSON, S.E. COWPAN ES, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0113 715- 05019 71.000 m | 139. 26000 9887. 46| 186. 00000 13206. 00| 150. 00000 10650. 00
PIPE, TYPE 1, O RCULAR 900 nm | [ |
0114 715-05022 33.000 m | 151. 26000 4991. 58| 234. 00000 7722. 00| 225. 00000 7425. 00
PIPE, TYPE 1, C RCULAR 1050 nm | | [
0115 715-05048 7564.000 m | 7. 65000 57864. 60| 7. 65000 57864. 60| 7.65000 57864. 60
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0116 715- 05049 100.000 m | 16. 00000 1600. 00| 16. 00000 1600. 00| 16. 00000 1600. 00
PIPE, TYPE 4, O RCULAR 200 mm [ [ [
0117 715-05053 891.000 m | 20. 00000 17820. 00| 20. 00000 17820. 00| 20. 00000 17820. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0118 715- 05054 13.000 m | 26. 00000 338. 00| 26. 00000 338. 00| 26. 00000 338. 00
PI PE, UNDERDRAI N OUTLET, 200 nm | | [
0119 715-05118 54.000 m | 33. 91000 1831. 14| 85. 00000 4590. 00| 121. 00000 6534. 00
PIPE, TYPE 1, O RCULAR 300 nm | [ |
0120 715-05119 6.000 m | 112. 02000 672. 12| 125. 00000 750. 00| 140. 00000 840. 00
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0121 715-05121 63.000 m | 68. 89000 4340. 07| 147. 00000 9261. 00| 132. 00000 8316. 00
PIPE, TYPE 1, O RCULAR 450 nm [ [ |
0122 715-05149 14.000 m | 56. 75000 794. 50| 95. 00000 1330. 00| 131. 00000 1834. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0123 715-05187 21.000 m | 234. 47000 4923. 87| 360. 00000 7560. 00| 240. 00000 5040. 00
PIPE, TYPE 3, CIRCULAR 1350 mm | | [
0124 715-05217 110.000 m | 52. 75000 5802. 50| 89. 00000 9790. 00| 100. 00000 11000. 00
PIPE, TYPE 5, O RCULAR 300 nm [ [ |
0125 715- 05229 23.000 m | 176. 72000 4064. 56| 200. 00000 4600. 00| 205. 00000 4715. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 0.17 | | |
2 I I I
0126 715-05245 42.000 m | 379. 08000 15921. 36| 432. 00000 18144. 00| 425. 00000 17850. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 1.20 | | |
2 I I I
0127 715- 05596 34.000 m | 106. 77000 3630. 18| 125. 00000 4250. 00| 145. 00000 4930. 00
PI PE EXTENSI ON, Cl ROULAR, 450 nm | | |
0128 715- 05597 9.000 m | 111. 77000 1005. 93| 165. 00000 1485. 00| 230. 00000 2070. 00
PI PE EXTENSI ON, Cl ROULAR, 600 nm | | |
0129 715-05757 30.000 m | 200. 54000 6016. 20| 207. 00000 6210. 00| 250. 00000 7500. 00
PI PE EXTENSI ON, Cl RCULAR, 900 nm | | |
0130 715-05789 120.000 m | 76. 50000 9180. 00| 126. 00000 15120. 00| 142. 00000 17040. 00
PI PE, EXTENSION, O RCULAR, 300 nm | | |
0131 715-46000 13. 000 EACH 197. 80000 2571. 40| 183. 00000 2379. 00| 175. 00000 2275. 00
PI PE END SECTI ON, 300 mm | | |
0132 715-46010 4.000 EACH 259. 55000 1038. 20| 236. 00000 944. 00| 210. 00000 840. 00

Pl PE END SECTI ON, 450 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 150 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMCO, | NC. | FOX CONTRACTORS CORPORATI ON | JOHNSON, S.E. COWPAN ES, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0133 715- 46040 5.000 EACH 465. 00000 2325. 00| 480. 00000 2400. 00| 805. 00000 4025. 00
PI PE END SECTION, 900 mm | | |
0134 715- 46055 2.000 EACH 240. 00000 480. 00| 248. 00000 496. 00| 325. 00000 650. 00
PI PE END SECTION, M N AREA .17 nR | | |
0135 716- 94652 22.000 m | 570. 00000 12540. 00| 950. 00000 20900. 00| 1100. 00000 24200. 00
Pl PE, JACKED, REI NFORCED CONCRETE, 300 | | |
nm | | I
0136 718-04880 78.000 EACH 500. 00000 39000. 00| 500. 00000 39000. 00| 500. 00000 39000. 00
QUTLET PROTECTOR, A | | |
0137 718-52610 1459.000 nB8 | 27. 00000 39393. 00| 27.00000 39393. 00| 27. 00000 39393. 00
AGGREGATE FOR UNDERDRAI NS | | |
0138 718-99153 2200.000 n2 | 1. 00000 2200. 00| 1. 00000 2200. 00| 1. 00000 2200. 00
GEOTEXTI LES FCR UNDERDRAI N | | |
0139 720-44000 5.000 EACH 430. 00000 2150. 00| 230. 00000 1150. 00| 350. 00000 1750. 00
CASTI NG ADJUST TO GRADE | |
0140 720-44015 1.000 EACH 662. 00000 662. 00| 614. 00000 614. 00| 850. 00000 850. 00
CASTING 2, FURNI SH AND ADJUST TO GRADE | | [
0141 720- 45015 2.000 EACH 1269. 80000 2539. 60| 1300. 00000 2600. 00| 1650. 00000 3300. 00
I NLET, A8 | | |
0142 720-45041 1.000 EACH 2180. 00000 2180. 00| 2300. 00000 2300. 00| 3800. 00000 3800. 00
I NLET, H5 | | |
0143 720- 45069 9.000 EACH 2675. 00000 24075. 00| 2800. 00000 25200. 00| 3000. 00000 27000. 00
I NLET, P12 | | |
0144 720- 45075 3.000 EACH 1640. 00000 4920. 00| 1500. 00000 4500. 00| 1850. 00000 5550. 00
I NLET, R13 | | |
0145 720-90129 1.000 EACH 2874. 20000 2874. 20| 2700. 00000 2700. 00| 3000. 00000 3000. 00
MANHOLE, J2 | | |
0146 720-91973 1.000 EACH 3287. 50000 3287. 50| 2700. 00000 2700. 00| 3600. 00000 3600. 00
MANHOLE, H4 | | |
0147 720-94906 1.000 EACH 1289. 80000 1289. 80| 1500. 00000 1500. 00| 2000. 00000 2000. 00
I NLET, X5 | | |
0148 724-03276 85.000 m | 269. 12000 22875. 20| 309. 00000 26265. 00| 300. 00000 25500. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0149 730- 26772 1.000 EACH 3804. 50000 3804. 50| 4600. 00000 4600. 00| 6000. 00000 6000. 00
GRATED BOX END SECTIQON, I, 6:1, 600 mm | |
0150 730-97691 1.000 EACH 3474. 50000 3474. 50| 4100. 00000 4100. 00| 5700. 00000 5700. 00
GRATED BOX END SECTION, I, 3:1, 900 nm | | |
0151 730-97834 2.000 EACH 1776. 30000 3552. 60| 2200. 00000 4400. 00| 4000. 00000 8000. 00
GRATED BOX END SECTION, Il, 4:1, 450 nm | | |
0152 730-97836 1.000 EACH| 1776. 10000 1776. 10| 2200. 00000 2200. 00| 4000. 00000 4000. 00

GRATED BOX END SECTION, |1, 4:1, 375 nm| [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 150 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMCO, | NC. | FOX CONTRACTORS CORPORATI ON | JOHNSON, S.E. COWPAN ES, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0153 801- 06203 750.000 m | 1. 64000 1230. 00| 1. 60000 1200. 00| 1. 64000 1230. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0154 801- 06207 18000.000 m | 3. 25000 58500. 00| 3. 35000 60300. 00| 3. 25000 58500. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0155 801- 06605 9.000 EACH 206. 00000 1854. 00| 212. 00000 1908. 00| 206. 00000 1854. 00
BARRI CADE, |11A | |
0156 801- 06606 3.000 EACH 270. 00000 810. 00| 278. 00000 834. 00| 270. 00000 810. 00
BARRI CADE, |11B | |
0157 801- 06640 41. 000 EACH 225. 00000 9225. 00| 231. 00000 9471. 00| 252. 00000 10332. 00
CONSTRUCTI ON SI GN, A | | |
0158 801-06710 840. 000 DAY | 5. 00000 4200. 00| 14. 00000 11760. 00| 14. 00000 11760. 00
FLASH NG ARROW S| GN | | |
0159 801-06775 LUWP| 90945. 80000 90945. 80| 69400. 00000 69400. 00| 225000. 00000 225000. 00
MAI NTAI NI NG TRAFFI C | | |
0160 802-02293 45.640 nB | 500. 00000 22820. 00| 667. 00000 30441. 88| 500. 00000 22820. 00
CONCRETE, SI GN FOUNDATI ON | | |
0161 802-02475 7.000 EACH 1400. 00000 9800. 00| 357. 00000 2499. 00| 1400. 00000 9800. 00
SIGN, PANEL, REMOVE AND RELOCATE | |
0162 802-05701 82.600 m | 25. 00000 2065. 00| 24. 00000 1982. 40| 25. 00000 2065. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0163 802- 05702 141.000 m | 25. 00000 3525. 00| 24. 00000 3384. 00| 25. 00000 3525. 00
SI GN POST, SQUARE, 2, RElI NFORCED ANCHOR | | [
BASE | | |
0164 802- 05704 4,300 m | 18. 00000 77. 40| 43. 00000 184. 90| 18. 00000 77.40
SI GN POST, SQUARE, 1, UNREI NFORCED | | |
ANCHOR BASE | | |
0165 802- 05705 19.000 m | 18. 00000 342. 00| 20. 00000 380. 00| 18. 00000 342. 00
SI GN POST, SQUARE, 2, UNRElI NFORCED | | |
ANCHOR BASE | [ |
0166 802- 76015 106.570 n2 | 165. 00000 17584. 05| 170. 00000 18116. 90| 165. 00000 17584. 05
S| G\, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0167 802- 76025 9.290 n2 | 120. 00000 1114. 80| 168. 00000 1560. 72| 120. 00000 1114. 80

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |

0168 802- 76035 37.740 n2 | 130. 00000 4906. 20| 123. 00000 4642. 02| 130. 00000 4906. 20
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0169 802- 76045 4.860 n2 | 140. 00000 680. 40| 172. 00000 835. 92 140. 00000 680. 40
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMCO, | NC. | FOX CONTRACTORS CORPORATI ON | JOHNSON, S.E. COWPAN ES, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0170 802- 76050 6.000 EACH 95. 00000 570. 00| 237. 00000 1422. 00| 95. 00000 570. 00
M LEPOST | | |
0171 802- 76095 3941.020 kg | 3. 40000 13399. 47| 4. 00000 15764. 08| 3. 40000 13399. 47
STRUCTURAL STEEL, BREAKAWAY | |
0172 802-96800 3888. 000 EACH| 1. 80000 6998. 40| 14. 00000 54432. 00| 14. 00000 54432. 00
SHEAR STUD CONNECTOR [ | [
0173 803-01057 4.000 EACH 4900. 00000 19600. 00| 4894. 00000 19576. 00| 4900. 00000 19600. 00
END BENT FOR OVERHEAD SI GN STRUCTURE | | |
(BOX TRUSS) | | |
0174 803-02310 1568. 200 kg | 1. 90000 2979. 58| 1. 75000 2744. 35| 1. 90000 2979. 58
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0175 803-03811 2.000 EACH 4000. 00000 8000. 00| 2969. 00000 5938. 00| 4000. 00000 8000. 00
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | |
RESET | [ |
0176 803- 76160 2.000 EACH 126. 00000 252. 00| 386. 00000 772. 00| 126. 00000 252.00
BRI DGE BRACKET ASSEMBLY , RESET | |
0177 803-91084 6.000 EACH 1000. 00000 6000. 00| 329. 00000 1974. 00| 1000. 00000 6000. 00
OVERHEAD PANEL SI GN, REMOVE AND | | |
REI NSTALL | | |
0178 803-99392 1.000 EACH 2100. 00000 2100. 00| 2573. 00000 2573. 00| 2100. 00000 2100. 00

OVERHEAD S| GN STRUCTURE, RESET, | | I
CANTI LEVER DOUBLE ARM | | I

0179 804- 06725 132.000 EACH 17. 70000 2336. 40| 18. 00000 2376. 00 17. 70000 2336. 40
DELI NEATOR W TH PCST, DI, 75 nm | | |
0180 804- 06740 81.000 EACH 17. 70000 1433. 70| 18. 00000 1458. 00| 17. 70000 1433. 70
DELI NEATOR W TH POST, D2 | | |
0181 804- 06770 4.000 EACH 17. 70000 70. 80| 18. 00000 72. 00| 17. 70000 70. 80
DELI NEATOR PCST | | |
0182 805- 01815 6.000 EACH 1400. 00000 8400. 00| 1711. 00000 10266. 00| 1400. 00000 8400. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0183 805- 01842 16. 000 EACH, 585. 00000 9360. 00| 554. 00000 8864. 00| 585. 00000 9360. 00
HANDHOLE, SI GNAL | | |
0184 805- 01843 3.000 EACH 300. 00000 900. 00| 608. 00000 1824. 00| 300. 00000 900. 00
SI GNAL HANDHOLE ADJUST TO GRADE | |
0185 805- 02087 LUMP| 1000. 00000 1000. 00| 2545. 00000 2545. 00| 1000. 00000 1000. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |
0187 805- 02373 1798.000 m | 9. 30000 16721. 40| 9. 40000 16901. 20| 9. 30000 16721. 40
| NTERCONNECT CABLE, FIBER OPTIC |
0192 805- 06592 1617.000 m | 27. 00000 43659. 00| 30. 90000 49965. 30| 27.00000 43659. 00
|

CONDUI T, STEEL, GALVANI ZED, 50mm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMCO, | NC. | FOX CONTRACTORS CORPORATI ON | JOHNSON, S.E. COWPAN ES, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0193 805- 78069 1.000 EACH 7000. 00000 7000. 00| 8863. 00000 8863. 00| 7000. 00000 7000. 00

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 4 PHASE I
0194 805- 78205 14.000 EACH 400. 00000 5600

I
|
00| 386. 00000 5404. 00| 400. 00000 5600. 00
TRAFFI C SIGNAL HEAD, 3 FACE, 305 mm RED, | |
AMBER, GREEN | |
0195 805- 78215 5.000 EACH 410. 00000 2050. 00| 386. 00000 1930. 00| 410. 00000 2050. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |
0196 805- 78230 1.000 EACH 600. 00000 600. 00| 629. 00000 629. 00| 600. 00000 600. 00
TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0197 805- 78415 6.000 EACH 1500. 00000 9000. 00| 1486. 00000 8916. 00| 1500. 00000 9000. 00
SPAN, CATENARY, AND TETHER | | |
0198 805- 78420 7.000 EACH 225. 00000 1575. 00| 198. 00000 1386. 00| 225. 00000 1575. 00
DI SCONNECT HANGER | | |
0199 805- 78445 1.000 EACH 470. 00000 470. 00| 481. 00000 481. 00| 470. 00000 470. 00
SI GNAL SERVI CE | | |
0200 805- 78467 283.000 m | 4. 75000 1344. 25| 6. 70000 1896. 10| 4. 75000 1344. 25
SI GNAL CABLE, 3C 8GA. | | |
0201 805- 78470 1586.000 m | 0. 70000 1110. 20| 3. 00000 4758. 00| 0. 70000 1110. 20
SI GNAL CABLE, ROADVWAY LOOP, 1C 14GA. | | |
0202 805- 78485 278.000 m | 2. 80000 778. 40| 3. 00000 834. 00| 2.80000 778. 40
SI GNAL CABLE, 5C 14GA. | |
0203 805- 78490 446.000 m | 3. 20000 1427. 20| 4.00000 1784. 00| 3. 20000 1427. 20
SI GNAL CABLE, 7C 14GA. | |
0204 805- 78510 2866.000 m | 2.00000 5732. 00| 3. 00000 8598. 00| 2. 00000 5732. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0205 805- 78785 13.000 EACH 475. 00000 6175. 00| 413. 00000 5369. 00| 475. 00000 6175. 00
SI GNAL DETECTCR HOUSI NG | | |
0206 805- 78795 535.000 m | 26. 00000 13910. 00| 27.00000 14445 00| 26. 00000 13910. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0207 805- 78930 1.000 EACH 530. 00000 530. 00| 563. 00000 563. 00| 530. 00000 530. 00
CONTROLLER CABI NET FOUNDATI ON, M | | |
0208 805- 81032 1.000 EACH 2400. 00000 2400. 00| 2350. 00000 2350. 00| 2400. 00000 2400. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0209 805- 81060 5.000 EACH 3000. 00000 15000. 00| 2803. 00000 14015. 00| 3000. 00000 15000. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0210 805- 86810 1.000 EACH 2800. 00000 2800. 00| 3454. 00000 3454. 00| 2800. 00000 2800. 00
SERVI CE POINT, |1 | |
0211 805- 86820 36.000 EACH 550. 00000 19800. 00 600. 00000 21600. 00| 550. 00000 19800. 00
|
I

|
CONCRETE FOUNDATI ON W TH GROUNDI NG, 760 | |
mm X 760 mm X 2450 mm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMCO, | NC. | FOX CONTRACTORS CORPORATI ON | JOHNSON, S.E. COWPAN ES, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0212 805- 86889 1338.000 m | 0. 50000 669. 00| 1. 00000 1338. 00| 0. 50000 669. 00
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0213 805- 86920 143. 000 EACH 14. 00000 2002. 00| 7.00000 1001. 00| 14. 00000 2002. 00
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED [ [ [
0214 805- 86925 24.000 EACH 18. 00000 432. 00| 17. 00000 408. 00| 18. 00000 432.00
MULTI PLE COMPRESSI ON FI TTI NG | | [
WATERPROCFED | | |
0215 805- 86930 89. 000 EACH 12. 00000 1068. 00| 6. 50000 578. 50| 12. 00000 1068. 00
I NSULATI NG LI NK, NOT WATERPROOFED | |
0216 805- 86935 24.000 EACH 18. 00000 432. 00| 16. 70000 400. 80| 18. 00000 432. 00
I NSULATI NG LI NK, WATERPROCFED | |
0217 805- 86955 14.000 EACH 50. 00000 700. 00| 209. 00000 2926. 00| 50. 00000 700. 00
CABLE DUCT MARKER | [
0218 805-90015 6. 000 EACH 25. 00000 150. 00| 287. 00000 1722. 00| 25. 00000 150. 00
POLE BANDS, STEEL | | |
0219 805-90734 1.000 EACH 3000. 00000 3000. 00| 3960. 00000 3960. 00| 3000. 00000 3000. 00
TRAFFI C RESPONSI VE SYSTEM MASTER | | |
0220 805-90736 1.000 EACH 380. 00000 380. 00| 746. 00000 746. 00| 380. 00000 380. 00
TELEPHONE MODEM | | |
0221 805-90737 1.000 EACH 350. 00000 350. 00| 1567. 00000 1567. 00| 350. 00000 350. 00
TELEPHONE SERVI CE | | |
0222 805-92504 33.000 EACH 210. 00000 6930. 00| 249. 00000 8217. 00| 210. 00000 6930. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0223 805- 98335 4280.000 m | 12. 50000 53500. 00| 12. 00000 51360. 00| 12. 50000 53500. 00

WRE, NO 4 COPPER I N PLASTIC DUCT, IN | |
TRENCH, 4 1/C [ [ |
0224 805- 98336 150.000 m | 12. 50000 1875. 00| 12. 00000 1800. 00| 12. 50000 1875. 00
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | [ |

0225 807- 02603 23.000 EACH 660. 00000 15180. 00| 329. 00000 7567. 00| 660. 00000 15180. 00
LI GHT STANDARD, RELOCATE | | |

0226 807- 04866 8.000 EACH 225. 00000 1800. 00| 75. 00000 600. 00| 225. 00000 1800. 00
LUM NAI RE , UNDERPASS, REI NSTALL | |

0227 807- 06476 2.000 EACH 8200. 00000 16400. 00| 6857. 00000 13714. 00| 8200. 00000 16400. 00
LI GHT POLE, H GH MAST, RELOCATE | | |

0228 807- 78590 6.000 EACH 590. 00000 3540. 00| 554. 00000 3324. 00| 590. 00000 3540. 00
HANDHOLE | | |

0229 807- 82054 2.000 EACH 3200. 00000 6400. 00| 1470. 00000 2940. 00| 3200. 00000 6400. 00

UNDERPASS Cl RCUI T | NSTALLATI ON, 4 | | I
LUM NAI RES | | |
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ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMCO, | NC. | FOX CONTRACTORS CORPORATI ON | JOHNSON, S.E. COWPAN ES, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0230 807-82400 1.000 EACH 15000. 00000 15000. 00| 16000. 00000 16000. 00| 15000. 00000 15000. 00
LI GHT POLE, HI GH MAST, 38 mE. M H. | | |
0231 807-84814 12.000 EACH 1350. 00000 16200. 00| 953. 00000 11436. 00| 1350. 00000 16200. 00

LIGHT POLE, 12.8 mME MH, 4.6 mMAST | | |
ARM TRANSFORMER BASE | | |

0232 807- 86620 36.000 EACH 250. 00000 9000. 00| 210. 00000 7560. 00| 250. 00000 9000. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | | |

0233 807- 86665 6.000 EACH 600. 00000 3600. 00| 491. 00000 2946. 00| 600. 00000 3600. 00
LUM NAI RE, HI GH MAST, 1000 WATT, HIGH | | |
PRESSURE SCDI UM | | |

0234 807- 86830 3.000 EACH 4700. 00000 14100. 00| 5490. 00000 16470. 00| 4700. 00000 14100. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG, | | |
1220 nm DIA. X 6100 nm | | |

LINE, PREFORVED PLASTIC, SOLID, WH TE, |
200 nm |

0235 807- 86910 47.000 EACH 25. 00000 1175. 00| 32. 00000 1504. 00| 25. 00000 1175. 00
CONNECTOR KI T, UNFUSED | | |

0236 807- 86915 54.000 EACH 25. 00000 1350. 00| 33. 00000 1782. 00| 25. 00000 1350. 00
CONNECTOR KI T, FUSED | | |

0237 807- 86950 59.000 EACH 20. 00000 1180. 00| 47. 00000 2773. 00 20. 00000 1180. 00
SI GN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | |

0238 808- 01045 72.000 m | 4.07000 293. 04 4. 00000 288. 00| 4.07000 293. 04
LINE, THERMOPLASTI C, DOTTED, YELLOW | | |
100 nm 600 mm LINE, 1200 mm GAP | | |

0239 808- 06701 384.000 m | 2. 04000 783. 36 2. 10000 806. 40| 2. 04000 783. 36
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | [ |

0240 808- 06703 5767.000 m | 0. 64000 3690. 88| 0. 66000 3806. 22| 0. 64000 3690. 88
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | |

0241 808- 06705 1106.000 m | 1. 37000 1515. 22| 1. 40000 1548. 40| 1. 37000 1515. 22
LINE, THERMOPLASTIC, SOLID, WHI TE, 200 | | |
mm I I I

0242 808- 06706 173.000 m | 13. 80000 2387. 40| 14. 00000 2422. 00| 13. 80000 2387. 40
LINE, THERMOPLASTIC, SOLID, WH TE, 600 | | |
mm I I I

0243 808- 75051 2058.000 m | 3.22000 6626. 76| 3. 30000 6791. 40| 3. 22000 6626. 76
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | [ |

0244 808- 75053 52.000 m | 8. 90000 462. 80| 9. 00000 468. 00| 8. 90000 462. 80

|
I
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ENG NEER S ESTI MATE: $ 8,598, 921. 39 RQUTE : |-69
CALL ORDER : 150 CONTRACT ID: R -23889-A COUNTIES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMCO, | NC. | FOX CONTRACTORS CORPORATI ON | JOHNSON, S.E. COWPANI ES, | NC
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ ST
0245 808- 75054 1983.000 m | 3. 22000 6385. 26| 3. 30000 6543. 90| 3. 22000 6385. 26
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | |
100 mm | |
0246 808- 75059 23.000 m | 3. 22000 74. 06 3. 30000 75. 90| 3. 22000 74. 06
LI NE, PREFORVED PLASTI C, BROKEN, WHI TE, | |
100 mm | |
0247 808- 75067 17.000 m | 30. 00000 510. 00
I

TRANSVERSE MARKI NGS, PREFORMVED PLASTI C,
STOP LINE, 600 mm

0248 808- 75071 3.000 EACH 140. 50000 421. 50
PAVEMENT MESSAGE MARKI NGS, PREFORVED | |
PLASTI C LANE | NDI CATI ON ARROW | |

0249 808- 75073 3.000 EACH 152. 00000 456. 00| 156. 00000 468. 00| 152. 00000 456. 00
PAVEMENT MESSAGE MARKI NGS PREFCRVED | |
PLASTI C, WORD ONLY | | |

I
I
I
|
| 31. 00000 527. 00| 30. 00000 510. 00
|
| 144. 00000 432. 00| 140. 50000 421.50
|
I

0250 808- 75245 1530.000 m | 2.00000 3060. 00| 2. 00000 3060. 00| 2. 00000 3060. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | |

0251 808- 75297 56.000 m | 7. 24000 405. 44| 7. 50000 420. 00| 7. 24000 405. 44

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600mm | | |

0252 808- 75320 6.000 EACH 67. 50000 405. 00| 69. 00000 414. 00| 67. 50000 405. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0253 808- 75325 3.000 EACH 106. 00000 318. 00| 109. 00000 327. 00 106. 00000 318. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0254 808- 75998 334.000 EACH 25. 00000 8350. 00| 25. 00000 8350. 00| 25. 00000 8350. 00
SNOAPLOMBLE RAI SED PAVEMENT NMARKER | [ [
0255 808-98796 50.000 m | 14. 65000 732. 50| 15. 00000 750. 00| 14. 65000 732.50

LI NE, THERMOPLASTI C, DOTTED, WA TE, 100 | |
mm 600 mm LI NE, 1200 mm GAP | | |

0256 108- 01614 LUMP| 7770. 00000 7770.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
PARTNERI NG OVERHEAD | |

0257 215- 06458 5067.000 n8 | 13. 00000 65871. 00| 13. 00000 65871. 00| 6. 00000 30402. 00
SUBGRADE, MODI FI ED | |

0258 303- 52308 9828.000 My | 12. 85000 126289. 80| 10. 00000 98280. 00| 15. 00000 147420. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0259 303-52309 4720.000 My | 11. 02000 52014. 40| 11. 00000 51920. 00| 10. 00000 47200. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |

0260 601- 04746 9.000 EACH 5000. 00000 45000. 00| 5150. 00000 46350. 00| 5000. 00000 45000. 00

ENERGY ABSORBI NG TERM NAL, CZ | | |
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ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 34-4272670
| PRIMCO, | NC. | FOX CONTRACTORS CORPORATI ON | JOHNSON, S.E. COWPAN ES, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0261 805- 78069 1.000 EACH 7000. 00000 7000. 00| 9430. 00000 9430. 00| 7000. 00000 7000. 00

CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 4 PHASE [ [ |

0262 805- 78109 3.000 EACH 8500. 00000 25500. 00| 9770. 00000 29310. 00| 8500. 00000 25500. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 8 PHASE | |

|
I

0263 601- 97079 2.000 EACH 1223. 00000 2446. 00| 206. 00000 412. 00| 1000. 00000 2000. 00
GRAVEL BARREL ARRAY, REMOVE | | |

0264 602- 06639 300.000 m | 37. 05000 11115. 00| 74. 00000 22200. 00| 70. 00000 21000. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0265 801- 97643 527.000 m | 27. 35000 14413. 45| 28. 00000 14756. 00| 28. 90000 15230. 30
TEMPORARY BUZZ STRI PS | | |

0266 702- 94656 139.100 n8 | 300. 00000 41730. 00 515. 00000 71636. 50| 280. 00000 38948. 00
CONCRETE, B | | |

0267 702- 93722 103.300 n8 | 650. 00000 67145. 00| 721. 00000 74479. 30| 475. 00000 49067. 50
CONCRETE, C | | |

0268 801- 01093 4.000 EACH 1000. 00000 4000. 00| 2472. 00000 9888. 00| 2645. 00000 10580. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |

0269 801- 09133 3.000 EACH 9515. 00000 28545.00|  11000. 00000 33000.00|  11240. 00000 33720. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | | |
TEMPORARY [ | |

0270 105- 04655 24.000 MOS | 250. 00000 6000. 00| 187. 00000 4488. 00| 200. 00000 4800. 00
FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT | | |

SECTI ON TOTALS | $ 7,149, 183. 48] $ 7,993, 109. 62| $ 8,723,067.38
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS [ $ 7,149,183. 48| $ 7,993, 109. 62| $ 8,723,067.38




OVERHEAD SI GN STRUCTURE, BOX TRUSS, |
REMOVE [

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : |-69
CALL ORDER : 150 CONTRACT 1D : R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
SECTI ON 0001 BRI DGE DECK REPLACEMENT
I I I
0001 105- 01925 24.000 MOS | 2057. 61000 49382. 64 |
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUWP|  190947. 09000 190947. 09| |
CONSTRUCTI ON ENGl NEERI NG | | |
0003 110- 01001 LUWP|  446612. 82000 446612. 82| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 267967. 69000 267967. 69| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 10840. 000 n2 | 8. 72000 94524. 80| [
PAVEMENT, REMOVE | | |
0006 202- 02241 2381.000 m | 6. 02000 14333. 62| |
GUARDRAI L, REMOVE | | |
0007 202-02271 5.000 EACH| 183. 60000 918. 00| |
HEADWALL, REMOVE | | |
0008 202- 02272 247.000 m | 11. 22000 2771. 34| |
PAVED S| DE DI TCH, REMOVE | | |
0009 202- 02274 13.000 m | 32. 64000 424. 32| |
CURB, CONCRETE, | NTEGRAL, REMOVE | | I
0010 202- 02278 12.000 m | 21. 42000 257. 04| |
CURB, CONCRETE, REMOVE | | I
0011 202- 03783 2.000 EACH 315. 06000 630. 12| |
SI GN, PANEL, REMOVE | | |
0012 202-51328 LUMP|  444687. 25000 444687. 25| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0013 202-51368 586.000 n2 | 35. 70000 20920. 20| |
SLOPEWALL, REMOVE | | |
0014 202- 60820 11402.000 n2 | 4. 47000 50966. 94| |
SURFACE M LLI NG, ASPHALT | | |
0015 202- 62420 235.000 m | 45. 90000 10786. 50| |
BRI DGE RAI LI NG, REMOVE | [ |
0016 202- 74025 2991.000 m | 2. 96000 8853. 36| |
FENCE, REMOVE | | |
0017 202- 74040 7.000 EACH 381. 36000 2669. 52| |
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0018 202- 74045 45.000 EACH| 75. 61000 3402. 45| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0019 202- 74055 3.000 EACH| 2451. 36000 7354. 08| |
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | |

|E & B PAVING | NC. | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 202- 74095 4.000 EACH 315. 06000 1260. 24
BRI DGE BRACKET ASSEMBLY, REMOVE | |
0021 202- 78515 LUMP| 8065. 54000 8065. 54
TRAFFI C S| GNAL EQUI PMENT, REMOVE | |
0022 202- 82067 2.000 EACH 252. 05000 504. 10|
SI GN CI RCUI TRY, BRI DGE BRACKET, REMOVE | |
0023 202- 91385 23.000 EACH 408. 00000 9384. 00|
I NLET, REMOVE | |
0024 202-93974 1.000 EACH 1749. 84000 1749. 84|

OVERHEAD S| GN STRUCTURE, CANTI LEVER | [
DOUBLE ARM REMOVE | |

0025 202- 94749 12.000 m | 21. 42000 257. 04
CURB, ASPHALT, REMOVE | |
0026 202- 94793 13.000 m | 208. 08000 2705. 04
BARRI ER, MEDI AN, CONCRETE, REMOVE | |
0027 202- 94810 1.000 EACH 122. 40000 122. 40|
CURB TURNOUT, REMOVE | |
0028 202- 95028 1.000 EACH 183. 60000 183. 60|
CURB TURNOUT, CONCRETE, REMOVE | |
0029 202- 96133 46.000 m | 51. 00000 2346. 00|
Pl PE, REMOVE | |
MAST ARM REMOVE AND RELOCATE ON NEW | |
STRAI N POLE | [
0031 202- 96479 539.000 EACH| 8. 16000 4398. 24|
BOLT, REMOVE | |
0032 202- 96718 20.000 EACH 20. 40000 408. 00|
POST, GUARD RAI L, REMOVE | |
0033 203- 02000 107359.000 n8 | 9. 18000 985555. 62
EXCAVATI ON,  COVMMON | |
0035 205- 02224 135.000 m | 5. 87000 792. 45

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0036 205- 02231 1110.000 m | 17. 34000 19247. 40|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | [
0037 205- 02232 186.500 n8 | 26. 52000 4945 98|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DI TCH SEDI MENT TRAP | [
0038 205- 02234 13.000 EACH 45. 90000 596. 70|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
0030 202- 96391 1.000 EACH 588. 24000 588. 24| |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
CULVERT PI PE PROTECTI ON | | |



ENG NEER S ESTI MATE: $ 8, 598, 921. 39
CALL ORDER @ 150
LETTI NG DATE : 09/14/99 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -23889-A

RQUTE : [-69

DATE : 09/23/99
PAGE : 150 -18

COUNTIES : ALLEN

FT. WAYNE DI STRI CT

| (4) 35-1139301
|E & B PAVI NG

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |
0039 205-02236 17.000 EACH
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |
0040 205-02237 4.000 EACH
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON [
0041 208-51500 LUWP|

RESHAPE SPILL SLOPES |
0042 211- 02060 986.000 nB8 |
B BORROW FOR STRUCTURE BACKFI LL |
0043 213- 52830 102.250 n8 |
FLOWABLE MORTAR |
0046 303- 98541 717.000 My |
COMPACTED AGGREGATE FOR DRIVES, 0, 53 |
0047 304- 04403 7362.000 n8 |
SUBBASE FOR CEMENT CONCRETE PAVEMENT |
0048 305- 05206 2500.000 My |
W DENI NG W TH HVA |
0049 401- 05455 5637.000 My |
QY QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE]
0050 401- 05456 2553.000 My |
QY QA HVA SURFACE 9.5 nm MAI NLI NE |
0051 405- 05517 3.400 My |
ASPHALT FOR PRI NE COAT |
0052 406- 05520 17.950 My |
ASPHALT FOR TACK COAT |
0053 501- 03489 2810.000 EACH
TIE BAR, RETROFIT
0054 501- 05092 823.700 nP

I
I
CEMENT CONCRETE PAVEMENT, REI NFORCED, |
300 nm |

I

0055 501-05180 23207.000 nR
CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |
0056 501-05181 17691.000 n2 |
CEMENT CONCRETE PAVEMENT, PLAIN, 275 mm |
0057 501-05240 7436.000 m |
CONTRACTI ON JO NT, D1 |
0058 601-01522 4.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB |
0059 601-05999 1.000 EACH

CURVED TERM NAL END |

UNI'T PR CE

56.

56.

3570.
17.

102.

38.
41.
30.
37.
413.

168.

73.

36.

35.

21.

1198.

35.

10000

10000

00000
34000
00000

. 16000

76000
80000
70000
85000
00000
00000

. 00000

44000

98000

54000

97000

50000

70000

I NC.

ANOUNT]|

3570.

17097.

10429.

5850.

285351.

104500.

173055.

96631.

1404.

3015.

22480.

60492.

858194.

628738.

163368.

4794.

35.

14]

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



RI GHT OF WAY MARKER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0060 601- 06035 15.000 m | 30. 60000 459. 00| |
GUARDRAI L, RESET | [ |
0061 601-06767 4.000 EACH 19431. 00000 77724. 00| |
ENERGY ABSCORBI NG TERM NAL, B, 4 BAY | | |
0062 601-06777 2.000 EACH 7038. 00000 14076. 00| |
GRAVEL BARREL ARRAY | [ [
0063 601- 94689 5.000 EACH 3238. 50000 16192. 50| |
GUARDRAI L END TREATMENT, OS | | [
0064 601- 94690 2.000 EACH 3238. 50000 6477. 00| |
GUARDRAI L END TREATMENT, MB | | [
0065 601-99105 279.930 m | 31. 62000 8851. 39| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0066 601-99108 76.200 m | 52. 02000 3963. 92| |
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0067 601-99132 2.000 EACH 76. 50000 153. 00| |
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0068 602- 06032 285.000 m | 124. 67000 35530. 95| |
BARRI ER, MEDI AN, CONCRETE | [ [
0069 602- 06646 2314.000 m | 62. 00000 143468. 00| |
TEMPORARY CONCRETE BARR! ER | | [
0070 602-06729 92. 000 EACH 6. 12000 563. 04| |
BARRI ER DELI NEATOR | | [
0071 603- 06045 2854.000 m | 19. 47000 55567. 38| |
FENCE, CHAIN LINK, 1220 nm | | |
0072 605- 06120 86.000 m | 64. 10000 5512. 60| |
CURB, CONCRETE | | |
0073 605- 06140 286.000 m | 61. 00000 17446. 00| |
CURB AND GUTTER, CONCRETE | [ |
0074 605- 06215 126.000 m | 220. 00000 27720. 00| |
CENTER CURB, D, CONCRETE | | [
0075 607- 06335 1351.000 m | 29. 25000 39516. 75| |
PAVED SIDE DI TCH, A | | |
0076 610- 05527 956. 000 My | 31. 90000 30496. 40| |
HVA FOR APPROACHES | | |
0077 611- 05330 126.000 nm2 | 46. 60000 5871. 60| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0079 615- 06490 33.000 EACH 112. 20000 3702. 60| |
I



THREADED BAR SPLI CE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0080 615- 06505 2.000 EACH 336. 60000 673. 20| |
MONUMENT, B | | |
0081 615- 06510 1.000 EACH| 224. 40000 224. 40| |
MONUMENT, C | [ |
0082 616- 02320 214.500 n2 | 4, 56000 978. 12| |
GEOTEXTI LES | [ [
0083 616- 06405 127.750 My | 25. 42000 3247. 41| |
R PRAP, REVETNMENT | [ [
0084 621-01004 3.000 EACH 816. 00000 2448. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0085 621- 06545 12.000 My | 474. 30000 5691. 60| |
FERTI LI ZER | | |
0086 621- 06553 2473.000 kg | 6. 32000 15629. 36| |
SEED M XTURE, R | | |
0087 621- 06557 2864.000 kg | 13. 36000 38263. 04| |
SEED M XTURE, T | | |
0088 621- 06565 59.000 My | 360. 06000 21243. 54| |
MULCHI NG MATERI AL | | [
0089 621- 06567 364.000 kL | 1. 02000 371. 28| |
WATER | [ |
0090 621-06575 16091.000 n2 | 2.88000 46342. 08| |
SODDI NG,  NURSERY | | |
0091 701-98647 78.600 m | 153. 00000 12025. 80| |
PILE, CONCRETE, STEEL SHELL ENCASED, | | [
5.16 nm 356 mm | | |
0092 702-44240 5.000 nm8 | 586. 50000 2932. 50| |
CONCRETE, A, STRUCTURES | | |
0093 702-51005 258.300 nB | 459. 00000 118559. 70| |
CONCRETE, A, SUBSTRUCTURE | [ |
0094 702-51015 68.200 nB8 | 459. 00000 31303. 80| |
CONCRETE, B, FOOTI NGS | | |
0095 702-51863 160. 000 EACH 15. 30000 2448. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0096 702-52376 31.300 nB | 510. 00000 15963. 00| |
CONCRETE, C, STRUCTURES | | |
0097 703-51030 40302. 000 kg | 1. 28000 51586. 56| |
REI NFORCI NG STEEL | | |
0098 703-51032 103214. 000 kg | 1. 38000 142435. 32| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0099 703-90512 428. 000 EACH 22. 44000 9604. 32| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 150 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0100 703-97703 92.000 EACH| 12. 24000 1126. 08| |
THREADED BAR SPLI CE, EPOXY COATED | | |
0101 704-51002 549.500 nB | 510. 00000 280245. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ [
0102 706- 05732 8.000 EACH| 1428. 00000 11424. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0103 706-51020 61.800 n8 | 510. 00000 31518. 00| |
CONCRETE, C, RAILING | | [
0104 707-90219 88.000 EACH 1122. 00000 98736. 00| |
ELASTOMERI C BEARI NG | | [
0105 709-51821 LUWP| 21807. 60000 21807. 60| |
SURFACE SEAL | | [
0106 710-51864 1661. 000 EACH 20. 40000 33884. 40| |
FI ELD DRI LLED HOLE | | |
0107 710-51870 5.000 n2 | 306. 00000 1530. 00| |
REPQO NTI NG MASONRY | N STRUCTURES | | |
0108 711-51038 LUVP|  428400. 00000 428400. 00| |
STRUCTURAL STEEL | [ [
0109 711-51877 LUWP| 48960. 00000 48960. 00| |
JACKI NG AND SUPPORTI NG BEAVS | | [
0110 711-90114 LUWP| 28560. 00000 28560. 00| |
SUPPORTI NG SUPERSTRUCTURE | | [
0111 711-96242 12.000 EACH 1428. 00000 17136. 00| |
DI APHRAGM RESET [ [
0112 714- 94664 5.000 m | 2754. 00000 13770. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 900 nm x 900 mm | [ [
0113 715-05019 71.000 m | 189. 72000 13470. 12| |
PIPE, TYPE 1, O RCULAR 900 mm [ [ [
0114 715- 05022 33.000 m | 238. 68000 7876. 44| |
PIPE, TYPE 1, G RCULAR 1050 nm | | [
0115 715-05048 7564.000 m | 7.80000 58999. 20| |
PIPE, TYPE 4, O RCULAR 150 mm [ [ [
0116 715- 05049 100.000 m | 16. 32000 1632. 00| |
PIPE, TYPE 4, O RCULAR 200 mm | [ |
0117 715-05053 891.000 m | 20. 40000 18176. 40| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0118 715- 05054 13.000 m | 26. 52000 344. 76|
PI PE, UNDERDRAI N OUTLET, 200 nm | | |
0119 715-05118 54.000 m | 86. 70000 4681. 80| |
I

PIPE, TYPE 1, C RCULAR 300 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 150 -22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0120 715-05119 6.000 m | 127. 50000 765. 00| |
PIPE, TYPE 1, OROUAR 375 mm | | |
0121 715-05121 63.000 m | 149. 94000 9446. 22| [
PIPE, TYPE 1, O RCULAR 450 mm [ [ [
0122 715-05149 14.000 m | 96. 90000 1356. 60| |
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0123 715-05187 21.000 m | 367. 20000 7711. 20| |
PIPE, TYPE 3, CRCULAR 1350 mm | | [
0124 715-05217 110.000 m | 90. 78000 9985. 80| |
PIPE, TYPE 5, O RCULAR 300 nm [ [ |
0125 715- 05229 23.000 m | 204. 00000 4692. 00| |
PI PE, TYPE 1, DEFORMED, M N. AREA 0.17 | | |
ne | | I
0126 715-05245 42.000 m | 440. 64000 18506. 88| |
PIPE, TYPE 1, DEFORVED, M N. AREA 1.20 | | [
2 I I I
0127 715- 05596 34.000 m | 127. 50000 4335. 00| |
Pl PE EXTENSI ON, Cl ROULAR, 450 nm | [ [
0128 715- 05597 9.000 m | 168. 30000 1514. 70| |
PI PE EXTENSI ON, Cl ROULAR, 600 mm | [ [
0129 715- 05757 30.000 m | 211. 14000 6334. 20| |
PI PE EXTENSI ON, Cl ROULAR, 900 mm | [ [
0130 715-05789 120.000 m | 128. 52000 15422. 40| |
PI PE, EXTENSION, Cl RCULAR, 300 nm | | [
0131 715- 46000 13.000 EACH 186. 66000 2426. 58| |
Pl PE END SECTI QN, 300 mm | | |
0132 715-46010 4.000 EACH 240. 72000 962. 88| |
PI PE END SECTION, 450 mm | | |
0133 715-46040 5.000 EACH 489. 60000 2448. 00| |
PI PE END SECTION, 900 mm | | |
0134 715- 46055 2.000 EACH 252. 96000 505. 92| |
PI PE END SECTION, M N AREA .17 nR | | |
0135 716- 94652 22.000 m 969. 00000 21318. 00| |
Pl PE, JACKED, REI NFORCED CONCRETE, 300 | | |
m I I I
0136 718-04880 78.000 EACH| 510. 00000 39780. 00| |
OUTLET PROTECTOR, A | | |
0137 718-52610 1459.000 n8 | 27. 54000 40180. 86| |
AGGREGATE FOR UNDERDRAI NS | [ [
0138 718-99153 2200.000 n2 | 1. 02000 2244. 00| |
I

GEOTEXTI LES FOR UNDERDRAI N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -23
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1139301 |
|E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0139 720- 44000 5.000 EACH 234. 60000 1173. 00| |
CASTING ADJUST TO GRADE | [
0140 720- 44015 1.000 EACH 626. 28000 626. 28| [
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |
0141 720- 45015 2.000 EACH 1326. 00000 2652. 00| |
I NLET, A8 | | |
0142 720- 45041 1.000 EACH 2346. 00000 2346. 00| |
INLET, H5 | | |
0143 720- 45069 9.000 EACH 2856. 00000 25704. 00| |
I NLET, P12 | | |
0144 720- 45075 3.000 EACH| 1530. 00000 4590. 00| |
I NLET, R13 | | |
0145 720-90129 1.000 EACH 2754. 00000 2754. 00| |
MANHOLE, J2 | |
0146 720- 91973 1.000 EACH 2754. 00000 2754. 00| |
MANHOLE, HA4 | | |
0147 720- 94906 1.000 EACH 1530. 00000 1530. 00| |
INLET, X5 | | |
0148 724- 03276 85.000 m | 306. 00000 26010. 00| |
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0149 730- 26772 1.000 EACH 4692. 00000 4692. 00| |
GRATED BOX END SECTION, I, 6:1, 600 nm | | |
0150 730- 97691 1.000 EACH 4182. 00000 4182. 00| |
GRATED BOX END SECTION, I, 3:1, 900 nm | | |
0151 730- 97834 2.000 EACH 2244. 00000 4488. 00| |
GRATED BOX END SECTION, 11, 4:1, 450 mm | |
0152 730- 97836 1.000 EACH 2244. 00000 224400 |
GRATED BOX END SECTION, 11, 4:1, 375 mm | |
0153 801- 06203 750.000 m | 1. 67000 1252. 50| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | [ |
0154 801- 06207 18000.000 m | 3. 32000 59760. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0155 801- 06605 9.000 EACH 210. 12000 1891. 08| |
BARRI CADE, I11A | | |
0156 801- 06606 3.000 EACH 275. 40000 826. 20| |
BARRI CADE, 111B | | |
0157 801- 06640 41.000 EACH 229. 50000 9409. 50| |
CONSTRUCTI ON SIGN, A | | |
0158 801- 06710 840.000 DAY | 14. 28000 11995. 20| |
I

FLASHI NG ARROW SI GN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -24
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | |

|E & B PAVING | NC. | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0159 801- 06775 LUWP|  175501. 49000 175501. 49|
MAI NTAI NI NG TRAFFI C | |
0160 802- 02293 45.640 n8 | 661. 17000 30175. 80|
CONCRETE, S| GN FOUNDATI ON | |
0161 802- 02475 7.000 EACH 354. 33000 2480. 31|
SIGN, PANEL, REMOVE AND RELOCATE | |
0162 802- 05701 82.600 m | 24. 40000 2015. 44|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | |
0163 802- 05702 141.000 m | 24. 16000 3406. 56
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | |
0164 802- 05704 4.300 m | 42. 90000 184. 47|
SI GN POST, SQUARE, 1, UNREI NFORCED | |
ANCHOR BASE | |
0165 802- 05705 19.000 m | 20. 29000 385. 51|
SI GN POST, SQUARE, 2, UNREI NFORCED | |
ANCHOR BASE | |
0166 802- 76015 106.570 n2 | 169. 09000 18019. 92|
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| |
0167 802- 76025 9.290 n2 | 166. 76000 1549. 20|

LEGEND, 2.03 nm THI CKNESS | |
0168 802- 76035 37.740 2 | 122. 51000 4623. 53
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 nm THI CKNESS |
0169 802- 76045 4.860 n2 | 170. 69000 829. 55
SI GN, SHEET ENCAPSULATED LENS W TH |
LEGEND, 3.18 nm THI CKNESS |

0170 802- 76050 6.000 EACH| 235. 38000 1412. 28
M LEPCST |

0171 802- 76095 3941.020 kg | 4. 16000 16394. 64
STRUCTURAL STEEL, BREAKAWAY |

0172 802- 96800 3888.000 EACH 14. 28000 55520. 64

0173 803- 01057 4.000 EACH 4846. 56000 19386. 24

END BENT FOR OVERHEAD Sl GN STRUCTURE |
(BOX TRUSS) |
0174 803- 02310 1568.200 kg | 1. 74000 2728. 67

REI NFORCI NG STEEL, SI GN FOUNDATI ON |
0175 803-03811 2.000 EACH 2940. 96000 5881. 92

OVERHEAD Sl GN STRUCTURE, BOX TRUSS, |

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
RESET | |

I
I
I
I
I
I
I
I
SHEAR STUD CONNECTCR | |
I
I
I
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -25
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0176 803-76160 2.000 EACH 382. 38000 764. 76|
BRI DGE BRACKET ASSEMBLY , RESET | |
0177 803-91084 6.000 EACH 326. 28000 1957. 68|
OVERHEAD PANEL SI GN, REMOVE AND | |
REI NSTALL |
0178 803-99392 1.000 EACH 2548. 26000 2548. 26

OVERHEAD S| GN STRUCTURE, RESET, |
CANTI LEVER DOUBLE ARM [

|

I

|

0179 804- 06725 132.000 EACH 18. 05000 2382. 60|
DELI NEATOR W TH POST, DI, 75 nm | |
0180 804- 06740 81.000 EACH 18. 05000 1462. 05|
DELI NEATOR W TH PCST, D2 | |
0181 804- 06770 4.000 EACH| 18. 05000 72. 20|
DELI NEATOR POST | |
0182 805- 01815 6.000 EACH 1695. 22000 10171. 32
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |
0183 805- 01842 16.000 EACH| 549. 38000 8790. 08|
HANDHOLE, SI GNAL | |
0184 805- 01843 3.000 EACH 602. 47000 1807. 41|
SI GNAL HANDHOLE ADJUST TO GRADE | [
0185 805- 02087 LUMP| 2520. 48000 2520. 48]
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNENT | |
0187 805- 02373 1798.000 m | 9. 31000 16739. 38|
I NTERCONNECT CABLE, FIBER OPTIC | |
0192 805- 06592 1617.000 m | 30. 60000 49480. 20|
CONDUI T, STEEL, GALVANI ZED, 50mm | |
0193 805- 78069 1.000 EACH 8777. 64000 8777. 64

CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 4 PHASE [ [

0194 805- 78205 14.000 EACH 382. 70000 5357. 80|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0195 805- 78215 5.000 EACH 382. 70000 1913. 50|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AMBER ARROWN GREEN ARROW | [
0196 805-78230 1.000 EACH 623. 85000 623. 85|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | |
0197 805-78415 6. 000 EACH 1471. 62000 8829. 72|
SPAN, CATENARY, AND TETHER [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -26
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0198 805- 78420 7.000 EACH 196. 53000 1375. 71| |
DI SCONNECT HANGER | | [
0199 805- 78445 1.000 EACH 476. 45000 476. 45| |
SI GNAL SERVI CE | | [
0200 805- 78467 283.000 m | 6. 63000 1876. 29| |
SI GNAL CABLE, 3C 8GA. | | [
0201 805- 78470 1586.000 m | 3. 04000 4821. 44| |
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0202 805- 78485 278.000 m | 3. 77000 1048. 06| |
SI GNAL CABLE, 5C 14GA. | [ [
0203 805- 78490 446.000 m | 4. 00000 1784. 00| |
SI GNAL CABLE, 7C 14GA. | [ [
0204 805- 78510 2866.000 m | 3. 21000 9199. 86| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0205 805- 78785 13.000 EACH 409. 13000 5318. 69| |
Sl GNAL DETECTOR HOUSI NG | | [
0206 805- 78795 535.000 m | 26. 90000 14391. 50| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0207 805- 78930 1.000 EACH 557. 76000 557. 76| |
CONTROLLER CABI NET FOUNDATI ON, M | | |
0208 805-81032 1.000 EACH| 2327. 75000 2327. 75| |
SI GNAL STRAIN POLE, STEEL, 9.2m | | [
0209 805-81060 5.000 EACH| 2776. 55000 13882. 75| |
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0210 805-86810 1.000 EACH 3421. 29000 3421. 29| |
SERVI CE POINT, || | | |
0211 805-86820 36. 000 EACH 594. 18000 21390. 48| |
CONCRETE FOUNDATI ON W TH GROUNDI NG 760 | | |
nm X 760 mm X 2450 nm | |
0212 805- 86889 1338.000 m | 1. 28000 1712. 64| |
POLE CIRCU T CABLE, 1C NO 10 STRANDED | |
COPPER | | |
0213 805- 86920 143. 000 EACH| 7. 40000 1058. 20| |
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED | | |
0214 805- 86925 24.000 EACH 17. 66000 423. 84| |
MULTI PLE COMPRESSI ON FI TTI NG, | | [
WATERPROCFED | | |
0215 805- 86930 89. 000 EACH| 6. 45000 574. 05| |
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0216 805- 86935 24.000 EACH 16. 53000 396. 72| |
| |

I NSULATI NG LI NK, WATERPROCFED



CONCRETE FOUNDATI ON W TH GROUNDI NG,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 150 -27
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0217 805- 86955 14.000 EACH 207. 33000 2902. 62|
CABLE DUCT MARKER | [ [
0218 805-90015 6. 000 EACH 284. 41000 1706. 46| |
POLE BANDS, STEEL | | [
0219 805-90734 1.000 EACH 3925. 39000 3925. 39| |
TRAFFI C RESPONSI VE SYSTEM MASTER | | |
0220 805-90736 1.000 EACH 739. 71000 739. 71|
TELEPHONE MODEM | [ [
0221 805-90737 1.000 EACH 1552. 12000 1552. 12| |
TELEPHONE SERVI CE | [ [
0222 805- 92504 33.000 EACH 246. 76000 8143. 08|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0223 805- 98335 4280.000 m | 11. 95000 51146. 00|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C |
0224 805- 98336 150.000 m | 12. 33000 1849. 50| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | [
CONDUI T, 4 1/C | [ [
0225 807- 02603 23.000 EACH 326. 28000 7504. 44|
LI GHT STANDARD, RELOCATE | [ [
0226 807- 04866 8.000 EACH 74. 24000 593. 92| |
LUM NAI RE , UNDERPASS, REl NSTALL | | [
0227 807-06476 2.000 EACH 6790. 80000 13581. 60| |
LI GHT POLE, HI GH MAST, RELOCATE | | |
0228 807- 78590 6. 000 EACH 549. 38000 3296. 28| |
HANDHOLE | [ |
0229 807-82054 2.000 EACH 1456. 59000 2913. 18| |
UNDERPASS Cl RCUI T | NSTALLATION, 4 | | |
LUM NAI RES [ | |
0230 807-82400 1. 000 EACH 15941. 40000 15941. 40| |
LI GHT POLE, HI GH MAST, 38 mE. M H. | [ [
0231 807-84814 12. 000 EACH 944. 48000 11333. 76| |
LIGHT POLE, 12.8 mME. MH., 4.6 m MAST | | [
ARM TRANSFORMER BASE | | |
0232 807- 86620 36. 000 EACH 208. 88000 7519. 68| |
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0233 807- 86665 6. 000 EACH 486. 26000 2917. 56| |
LUM NAI RE, H GH MAST, 1000 WATT, H CH | | |
PRESSURE SODI UM | |
0234 807-86830 3.000 EACH 5437. 68000 16313. 04| |
| |
I I

1220 nm DIA. X 6100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -28
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0235 807-86910 47.000 EACH 31. 68000 1488. 96|
CONNECTOR KI' T, UNFUSED | |
0236 807-86915 54.000 EACH 32. 80000 1771. 20|
CONNECTOR KI' T, FUSED | |
0237 807-86950 59. 000 EACH 46. 79000 2760. 61|

SI GN, UNDERPASS, AND ROADWAY LI GHTING |
LOCATI ON | DENTI FI CATI ON |
0238 808-01045 72.000 m | 4. 15000 298. 80
LI NE, THERMOPLASTI C, DOTTED, YELLOW
100 mm 600 nm LI NE, 1200 nm GAP

|
|
|
| |
0239 808- 06701 384.000 m | 2. 08000 798. 72
LINE, THERMOPLASTI C, BROKEN, WA TE, | |
100mm | |
0240 808- 06703 5767.000 m | 0. 65000 3748. 55|
LINE, THERMOPLASTIC, SOLID, WA TE, 100mm |
0241 808- 06705 1106.000 m | 1. 40000 1548. 40|
LINE, THERMOPLASTIC, SCLID, WHI TE, 200 | |
mm | |
0242 808- 06706 173.000 m | 14. 08000 2435. 84
LINE, THERMOPLASTIC, SOLID, WH TE, 600 | |
mm |
0243 808- 75051 2058.000 m | 3. 28000 6750. 24|
LINE, PREFORVED PLASTIC, SOLID, WA TE, | |
100 | |
0244 808- 75053 52.000 m | 9. 08000 472. 16|
LINE, PREFORVED PLASTIC, SOLID, WH TE, | |
200 | |
0245 808- 75054 1983.000 m | 3. 28000 6504. 24|
LINE, PREFORMVED PLASTIC, SOLID, YELLOW | |
100 mm | |
0246 808- 75059 23.000 m | 3. 28000 75. 44]
LINE, PREFORMVED PLASTI C, BROKEN, WH TE, | |
100 mm | |
0247 808- 75067 17.000 m | 30. 60000 520. 20|
|

TRANSVERSE MARKI NGS, PREFORVED PLASTI C,
STOP LINE, 600 mm | |
0248 808- 75071 3.000 EACH 143. 31000 429. 93|
PAVENENT MESSAGE MARKI NGS, PREFCRVED | |
PLASTI C LANE | NDI CATI ON ARROW | |
0249 808- 75073 3.000 EACH 155. 04000 465. 12|
PAVEMENT MESSAGE MARKI NGS PREFORVED | |
PLASTI C, WORD ONLY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 150 -29
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39 ROUTE : [|-69
CALL ORDER . 150 CONTRACT ID: R -23889-A COUNTI ES : ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT

------------------------------------------ o m o m o e e e e et e e e e e e e e e e e et m e e e e eemeeeooao oo
0250 808- 75245 1530.000 m | 2. 04000 3121. 20|

LINE, THERMOPLASTIC, SOLID, YELLOW | |

100mm | |
0251 808- 75297 56.000 m | 7.38000 413. 28

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |
0252 808- 75320 6.000 EACH 68. 85000 413. 10|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0253 808- 75325 3.000 EACH 108. 12000 324. 36|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0254 808- 75998 334.000 EACH 25. 50000 8517. 00|
SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [
0255 808-98796 50.000 m | 14. 94000 747. 00|

LI NE, THERMOPLASTI C, DOTTED, WHITE, 100 | |
mm 600 nm LINE, 1200 mm GAP | |

0256 108- 01614 LUMP|  12536. 65000 12536. 65|
PARTNERI NG OVERHEAD |
0257 215- 06458 5067.000 18 13. 26000 67188. 42|
0258 303- 52308 9828.000 My 11. 22000 110270. 16]
COVPACTED AGGREGATE FOR BASE, 0, 53 | [
0259 303- 52309 4720.000 My | 10. 20000 48144. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | |
0260 601- 04746 9.000 EACH 5100. 00000 45900. 00|
ENERGY ABSORBI NG TERM NAL, CZ | |
0261 805- 78069 1.000 EACH 9338. 64000 9338. 64|

CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 4 PHASE [ [
0262 805- 78109 3.000 EACH 9675. 24000 29025. 72|
CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 8 PHASE [ [

0263 601-97079 2.000 EACH 204. 00000 408. 00|
GRAVEL BARREL ARRAY, REMOVE | [
0264 602- 06639 300.000 m | 125. 00000 37500. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED [ |
0265 801-97643 527.000 m | 27.90000 14703. 30|
TEMPORARY BUZZ STRI PS | |
0266 702-94656 139.100 n8 | 510. 00000 70941. 00|

|
I
|
I
|
I
|
I
I
I
I
I
:
I
I
I
I
| I
SUBGRADE, MODI FI ED | | |
I I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I

CONCRETE, B [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 598, 921. 39

CALL ORDER . 150 CONTRACT ID :
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT :
SET- AS| DE :

R -23889-A
FT. WAYNE DI STRI CT

RQUTE : [-69

DATE : 09/23/99
PAGE : 150 -30

COUNTIES : ALLEN

| (4) 35-1139301

|E & B PAVING
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE
__________________________________________ o e e e e e e e e e e e e m e e =
0267 702-93722 103.300 18 | 714. 00000
CONCRETE, C |
0268 801-01093 4.000 EACH 2448. 00000
TEMPORARY WORKSI TE SPEED LIM T SI GN |
ASSEMBLY |
0269 801-09133 3.000 EACH  11464.80000
TEMPORARY CHANGEABLE MESSAGE SI GN |
TEMPORARY |
0270 105- 04655 24.000 MS | 736. 32000
FI ELD OFFI CE COMVUNI CATI ONS EQUI PMENT |
SECTI ON TOTALS |
__________________________________________ o e e e e e e e e e e e e e e =

I NC.

AMOUNT]
73756. 20|

I
9792. 00|
I

|
34394. 40|
I

I
17671. 68|

I
$ 8,929, 851.59

CONTRACT TOTALS | $ 8,929, 851. 59

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 154 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 359, 161.91 ROUTE : SR 42
CALL ORDER . 154 CONTRACT ID : R -23911-B COUNTI ES : CLAY VI QO
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 07/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 5011(006)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0734255 WABASH VALLEY ASPHALT COMPANY, | NC. $  363,888.65 100. 0000%
| (1) 35-0734255 | |
| WABASH VALLEY ASPHALT COVPAN| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 S| GHT DI STANCE | MPROVEMENT

I I
0001 105-01925 12.000 MOs | 1050. 00000 12600. 00|

FIELD OFFICE, 51.1 n2 | [
0002 105- 06845 LUMP|  17008. 82000 17008. 82|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  18100. 00000 18100. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP| 7044. 28000 7044. 28]
CLEARI NG RI GHT OF WAY | |
0006 202- 60820 1142.000 n2 | 5. 08000 5801. 36|
SURFACE M LLING ASPHALT | |
0007 203- 02000 3577.000 n8 | 20. 81000 74437. 37|
EXCAVATI ON,  COVMON | [
0008 205- 02229 52.000 m | 12. 65000 657. 80|

I
|
I
|
I
I
I
I
I
I
I
|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0009 205- 02234 5.000 EACH 44. 00000 220. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0010 205- 02236 1.000 EACH 99. 00000 99. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

I

I

I

I

I

I

I

|

I

0011 211-02060 50.600 nB | 69. 06000 3494. 44|
B BORROW FOR STRUCTURE BACKFI LL [ |
0012 303-52309 956.000 My | 21. 29000 20353. 24|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | |
0013 303-60200 0.313 My | 4862. 33000 1521. 91|
CALCl UM CHLORI DE FOR COVPACTED AGGREGATE]| [
0014 303-98541 348.000 My | 23. 39000 8139. 72|
COVPACTED AGGREGATE FOR DRI VES, 0, 53 [ [
0015 401- 06264 LUWP| 972. 80000 972. 80|

PROFI LOGRAPH, HVA I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 154 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 359, 161.91 ROUTE : SR 42
CALL ORDER . 154 CONTRACT ID : R -23911-B COUNTI ES : CLAY VI QO
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0734255 | |
| WABASH VALLEY ASPHALT COVPAN| |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 402- 05468 870.000 My | 38. 69000 33660. 30| |
HVA BASE 25.0 mm MAI NLI NE | | |
0017 402- 05470 478.000 My | 36. 77000 17576. 06| |
HVA BASE C25.0 mm MAI NLI NE [ [ [
0018 402-05473 32.000 My | 78. 18000 2501. 76| |
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0019 402-05474 616.000 My | 38. 01000 23414. 16| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0020 402-05477 300.000 My | 47.50000 14250. 00| |
HMVA SURFACE 9.5 nm MAI NLI NE | | [
0021 404-05511 765.000 n2 | 3. 04000 2325. 60| |
SEAL COAT, 2 | [ [
0022 404- 05514 143.000 n2 | 12. 62000 1804. 66| |
SEAL COAT, 5 | | |
0023 405-05517 2.300 MW | 511. 97000 1177. 53| |
ASPHALT FOR PRI ME COAT | [ [
0024 406- 05520 4.600 My | 168. 00000 772. 80| |
ASPHALT FOR TACK COAT | | [
0025 610- 05527 237.120 My | 71. 45000 16942. 22| |
HVA FOR APPROACHES | [ [
0026 611- 06498 1.000 EACH 302. 50000 302. 50|
MAI LBOX ASSEMBLY, DOUBLE | | [
0027 615- 06490 37.000 EACH 116. 60000 4314. 20|
R GHT OF WAY MARKER | | [
0028 615- 06505 2.000 EACH 379. 50000 759. 00|
MONUMENT, B | | |
0029 615- 06527 2.000 EACH 363. 00000 726. 00| |
MONUMENT, SECTI ON CORNER | | |
0030 621-01004 2.000 EACH 660. 00000 1320. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06545 1.000 My | 686. 40000 686. 40| |
FERTI LI ZER | | |
0032 621- 06553 129.100 kg | 9. 22000 1190. 30| |
SEED M XTURE, R | [ |
0033 621- 06565 3.000 My | 529. 10000 1587. 30| |
MULCHI NG MATERI AL | | [
0034 621- 06567 23.000 kL | 1. 00000 23. 00| |
WATER | [ |
0035 621-06574 659.000 n2 | 3. 63000 2392. 17| |
I I

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 154 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 359, 161.91 ROUTE : SR 42
CALL ORDER . 154 CONTRACT ID : R -23911-B COUNTI ES : CLAY VI QO
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0734255 | |
| WABASH VALLEY ASPHALT COVPAN| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 621-06575 362.000 n2 | 3. 63000 1314. 06| |
SODDI NG, NURSERY | | |
0037 621-52448 18.000 EACH 22. 00000 396. 00| |
SIGN, DO NOT SPRAY [ [ [
0038 715-05048 502.400 m | 11. 77000 5913. 25| |
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0039 715-05053 24.600 m | 67. 10000 1650. 66| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0040 715-05125 15.200 m | 172. 42000 2620. 78| |
PIPE, TYPE 1, O RCULAR 750 mm [ [ [
0041 715-05169 64.500 m | 89. 92000 5799. 84| |
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0042 715-05229 22.900 m | 194. 25000 4448. 32| |
PI PE, TYPE 1, DEFORMED, M N. AREA 0.17 | | |
e I I I
0043 715-05234 13.400 m | 306. 09000 4101. 61| |
PIPE, TYPE 1, DEFORVED, M N. AREA 0.38 | | [
2 I I I
0044 715- 46005 4.000 EACH 308. 24000 1232. 96| |
PI PE END SECTION, 375 mm | [ [
0045 715- 46030 2.000 EACH 654. 35000 1308. 70| |
PI PE END SECTION, 750 mm | [ [
0046 715- 46055 2.000 EACH 326. 72000 653. 44| |
PI PE END SECTION, M N AREA .17 nR | | |
0047 715- 46070 2.000 EACH 557. 56000 1115. 12| |
PI PE END SECTI ON, 750 mm X 475 mm | | |
0048 718-04881 6. 000 EACH 330. 00000 1980. 00| |
OUTLET PROTECTOR, B | | |
0049 718-52610 106.000 nmB8 | 38. 78000 4110. 68| |
AGGREGATE FOR UNDERDRAI NS | [ |
0050 718-99153 997.000 n2 | 1. 98000 1974. 06| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0051 720-45075 1.000 EACH 1810. 12000 1810. 12| |
I NLET, R13 | | |
0052 801-04308 6. 000 EACH 110. 00000 660. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0053 801- 06605 6. 000 EACH| 88. 00000 528. 00| |
BARRI CADE, |11A | | |
0054 801- 06606 4.000 EACH 99. 00000 396. 00| |
BARRI CADE, |111B | | |
0055 801- 06625 21. 000 EACH| 93. 50000 1963. 50| |
I

DETOUR RQUTE MARKER ASSEMBLY | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 154 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 359, 161. 91 ROUTE : SR 42
CALL ORDER : 154 CONTRACT ID : R -23911-B COUNTI ES : CLAY VI O
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-0734255 | |
| WABASH VALLEY ASPHALT COVPAN [
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0056 801- 06640 28.000 EACH| 99. 00000 2772. 00| [
CONSTRUCTI ON SI GN, A | | |
0057 801- 06645 12.000 EACH| 33. 00000 396. 00| |
CONSTRUCTI ON SI GN, B | [ [
0058 801- 06775 LUMP|  13522. 64000 13522. 64| [
MAI NTAI NI NG TRAFFI C | | [
0059 802- 76025 1.125 n2 | 258. 50000 290. 81| [
SIGN, SHEET, ENCAPSULATED LENS W TH [ [ [
LEGEND, 2.03 nmm THI CKNESS | | [
0060 802- 76065 5.200 m | 34. 10000 177. 32| [
SI GN POST, B | | [
0061 804- 06770 6.000 EACH| 19. 80000 118. 80| [
DELI NEATOR POST | | I
0062 808- 06703 960.000 m | 1. 65000 1584. 00| |
LI NE, THERMOPLASTIC, SOLID, Wd TE, 100mm | |
0063 808- 75240 120.000 m | 1. 76000 211. 20| [
LI NE, THERVOPLASTI C, BROKEN, YELLOW | | [
100mm | [ |
0064 808- 75996 16.000 EACH| 25. 13000 402. 08| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, [ | [
REMOVE [ [ |
0065 808- 75998 40.000 EACH 38. 50000 1540. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0066 202- 96133 40.000 m | 18. 00000 720. 00| |
Pl PE, REMOVE | | |
SECTI ON TOTALS | $ 363, 888. 65| |
__________________________________________ .
CONTRACT TOTALS [ $ 363, 888. 65| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 160 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32

CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE

LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

CONTRACT TIME : 140 WORK DAYS

CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0884011
0884011
0884011

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-1386990 I SOM JACK CONSTRUCTI ON COMPANY, | NC. $ 1,392, 700.78 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTUCTI ON COVPANY $ 1,438,595 24 103. 2953%
3 35-1139301 E & B PAVING |NC $ 1,474,597.50 105. 8804%
4 35-1381845 HARVEY, GEORGE R & SON, INC. $ 1,517,980.71 108. 9954%
5  35-1523985 WRTZ & YATES, |NC. $ 1,572,343.64 112. 8988%
6 35-1310611 ROBERTSON, DUNCAN, | NC. $ 1,581,632.43 113. 5658%
7 35-0918397 R ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 1,609, 299.93 115. 5524%
8  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,658,407. 41 119. 0785%
9 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,729, 490. 69 124. 1825%

| (1) 35-1386990 | (2) 35-1364963 | (3) 35-1139301

| 1'SOM JACK CONSTRUCTI ON COVP| ERBER & M LLI GAN CONSTUCTI ON E & B PAVING, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  RESURFACE ASPHALT

I I I
0001 105-06790 12.000 Mos | 1500. 00000 18000. 00| 1000. 00000 12000. 00| 2000. 00000 24000. 00

FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP|  30000. 00000 30000. 00|  27500. 00000 27500. 00|  35000. 00000 35000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  80000. 00000 80000. 00|  70000. 00000 70000. 00|  73000. 00000 73000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  12000. 00000 12000. 00|  18500. 00000 18500. 00|  22000. 00000 22000. 00
CLEARI NG RI GHT OF WY | |

0006 202- 02241 144.800 m | 11. 00000 1592. 80| 12. 00000 1737. 60| 6. 90000 999. 12
GUARDRAI L, REMOVE | |

0007 202-51330 LUMP|  25000. 00000 25000. 00|  15000. 00000 15000. 00|  31740. 00000 31740. 00
PRESENT STRUCTURE, REMOVE , STRUCTURE | |
NO 1 I I I

0008 202- 51330 LUMP|  25000. 00000 25000.00]  15000. 00000 15000.00|  30710. 00000 30710. 00
PRESENT STRUCTURE, REMOVE , STRUCTURE | |
NO. 2 I I I

0009 202- 60820 201.600 n2 | 9. 75000 1965. 60| 10. 00000 2016. 00| 7. 55000 1522. 08
SURFACE M LLING ASPHALT | | |

0010 202- 96133 49.300 m | 10. 00000 493. 00| 50. 00000 2465. 00| 46. 00000 2267. 80

PI PE, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 160 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1364963 | (3) 35-1139301

| 'SOM JACK CONSTRUCTI ON COWP| ERBER & M LLI GAN CONSTUCTI ON| E & B PAVING | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0011 203- 02000 8823.000 n8 | 9. 20000 81171. 60| 7.00000 61761. 00| 6. 70000 59114. 10
EXCAVATI ON,  COVMON | | |

0012 203- 02070 3185.000 n8 | 13. 25000 42201. 25 10. 00000 31850. 00| 9. 72000 30958. 20
BORROW | |

0013 203- 51223 205.000 n8 | 13. 00000 2665. 00| 21. 00000 4305. 00| 12. 00000 2460. 00
EXCAVATI ON, WATERVAY | |

0014 205- 02224 2018.000 m | 6. 25000 12612. 50| 5. 50000 11099. 00| 5. 10000 10291. 80

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0015 205- 02229 131.700 m | 11. 00000 1448. 70| 8. 50000 1119. 45| 7. 85000 1033. 85
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0016 205- 02231 102.060 m | 12. 50000 1275. 75| 72. 50000 7399. 35 68. 00000 6940. 08
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0017 205- 02232 31.000 n8 | 30. 00000 930. 00| 77. 00000 2387. 00| 73. 00000 2263. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | [ |

0018 206-51230 152.000 n8 | 15. 00000 2280. 00| 30. 00000 4560. 00| 20. 00000 3040. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | [

0019 211- 02060 7.920 n8 | 32. 00000 253. 44| 50. 00000 396. 00| 49. 00000 388.08
B BORROW FOR STRUCTURE BACKFI LL | | [

0020 213-52830 47.200 n8 | 170. 00000 8024. 00| 150. 00000 7080. 00| 130. 00000 6136. 00
FLOMBLE MORTAR | |

0021 303-52308 4665.420 My | 17. 00000 79312. 14| 15. 50000 72314. 01| 14. 50000 67648. 59
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0022 402- 05468 3478.200 My | 32. 00000 111302. 40| 32. 50000 113041. 50| 32. 00000 111302. 40
HVA BASE 25.0 mm MAI NLI NE | | |

0023 402- 05474 5605.400 My | 33. 50000 187780. 90| 33. 00000 184978. 20| 29. 90000 167601. 46
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | [

0024 402- 05477 568.200 My | 51. 00000 28978. 20| 37. 50000 21307. 50| 45, 00000 25569. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |

0025 402- 05481 844.830 My | 34. 00000 28724. 22| 34. 50000 29146. 64| 38. 00000 32103. 54
HVA BASE 25.0 nm SHOULDER | |

0026 404- 05511 3129.000 n2 | 2.10000 6570. 90| 2. 50000 7822. 50| 1. 75000 5475. 75
SEAL COAT, 2 | |

0027 405- 05518 7246.250 n2 | 0. 65000 4710. 06| 1. 80000 13043. 25| 0. 60000 4347.75
ASPHALT FOR PRI ME COAT | |

0028 406- 05521 20841.250 n2 | 0. 20000 4168. 25| 0. 40000 8336. 50| 0. 10000 2084. 13
ASPHALT FOR TACK COAT | | |

0029 601- 01522 8.000 EACH| 1250. 00000 10000. 00| 1200. 00000 9600. 00| 1045. 00000 8360. 00

GUARDRAI L TRANSI TI ON TYPE TGB | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 160 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1364963 | (3) 35-1139301

| 'SOM JACK CONSTRUCTI ON COWP| ERBER & M LLI GAN CONSTUCTI ON| E & B PAVING | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0030 601- 01700 3.000 EACH 1750. 00000 5250. 00| 1550. 00000 4650. 00| 1430. 00000 4290. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |

0031 601- 06037 5.000 EACH 715. 00000 3575. 00| 575. 00000 2875. 00| 512. 00000 2560. 00
GUARDRAI L END TREATMENT, | | | |

0032 601- 99105 289.560 m | 35. 00000 10134. 60| 34. 00000 9845. 04 31. 40000 9092. 18
GUARDRAI L, WBEAM 1.905 m SPACI NG | |

0033 602- 06729 18.000 EACH| 10. 00000 180. 00| 8. 00000 144. 00| 7.00000 126. 00
BARRI ER DELI NEATCR | |

0034 610- 05527 95.000 My | 77.00000 7315. 00| 65. 00000 6175. 00| 75. 00000 7125. 00
HVA FOR APPROACHES | |

0035 611- 04923 57.100 n2 | 50. 25000 2869. 27| 57. 50000 3283. 25| 71. 25000 4068. 38
CEMENT CONCRETE PAVEMENT FOR APPROACHES, | |
250 nm | |

0036 611- 06497 5.000 EACH 125. 00000 625. 00| 175. 00000 875. 00| 99. 00000 495. 00
MAI LBOX ASSEMBLY, S| NGLE | | |

0037 615- 06490 30.000 EACH 110. 00000 3300. 00| 110. 00000 3300. 00| 89. 00000 2670. 00
RIGHT OF WAY MARKER | | |

0038 616- 02320 3358.000 n2 | 3. 60000 12088. 80| 2. 50000 8395. 00| 2. 05000 6883. 90
GEOTEXTI LES | | |

0039 616- 06405 2743.000 My | 19. 00000 52117. 00| 25. 00000 68575. 00| 22.00000 60346. 00
Rl PRAP, REVETNMENT | | |

0040 621- 01004 1.000 EACH 800. 00000 800. 00| 500. 00000 500. 00| 475. 00000 475. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0041 621- 01882 13.500 kg | 9. 00000 121. 50| 42. 50000 573. 75 39. 00000 526. 50
SEED M XTURE, T, CONVENTI ONAL M X | | |

0042 621- 06545 1.290 My | 550. 00000 709. 50| 640. 00000 825. 60| 607. 00000 783. 03
FERTI LI ZER | | |

0043 621- 06548 38.500 kg | 40. 00000 1540. 00| 44. 00000 1694. 00| 40. 00000 1540. 00
SEED M XTURE, CV | | |

0044 621- 06553 266.000 kg | 5. 00000 1330. 00| 8. 50000 2261. 00| 8. 15000 2167. 90
SEED M XTURE, R | | |

0045 621- 06565 6.980 My | 575. 00000 4013. 50| 500. 00000 3490. 00| 468. 00000 3266. 64
MULCH NG MATERI AL | |

0046 621- 06567 0.020 KL | 1. 00000 0. 02| 101. 00000 2.02| 1. 00000 0.02
WATER | | |

0047 621- 06574 1056.000 n2 | 4. 75000 5016. 00| 4. 00000 4224. 00 3. 55000 3748. 80
SODDI NG | |

0048 622- 52436 7.000 EACH 30. 00000 210. 00| 26. 00000 182. 00| 20. 00000 140. 00

I

SI GN, DO NOT MOW CR SPRAY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 160 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1364963 | (3) 35-1139301

| 'SOM JACK CONSTRUCTI ON COWP| ERBER & M LLI GAN CONSTUCTI ON| E & B PAVING | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0049 622- 91786 150. 000 EACH| 15. 00000 2250. 00| 11. 00000 1650. 00| 10. 00000 1500. 00
SEEDLI NG | | |

0050 701- 01840 115.000 m | 135. 00000 15525. 00| 165. 00000 18975. 00| 260. 00000 29900. 00

Pl LE, REI NFORCED CONCRETE, STEEL SHELL | |
ENCASED, EPOXY COATED , 7.92 nm 356 nm | | |
0051 701- 03753 696.000 m | 88. 00000 61248. 00| 100. 00000 69600. 00| 90. 00000 62640. 00
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
5.31 mm 356 nm | | |

0052 701- 90976 20764.000 kg | 1. 05000 21802. 20| 1. 30000 26993. 20| 1. 10000 22840. 40
REI NFORCI NG STEEL, GRADE 60 | |

0053 703- 96177 23172.000 kg | 1. 20000 27806. 40| 1. 40000 32440. 80| 1. 43000 33135. 96
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 | | I

0054 704- 51002 342.000 n8 | 415. 00000 141930. 00| 425. 00000 145350. 00| 480. 00000 164160. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0055 706- 05732 8.000 EACH 1000. 00000 8000. 00| 1100. 00000 8800. 00| 1400. 00000 11200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0056 706- 51020 23.600 n8 | 460. 00000 10856. 00| 460. 00000 10856. 00| 360. 00000 8496. 00
CONCRETE, C, RAILING | | |

0057 709-51821 LUMP| 2400. 00000 2400. 00| 3000. 00000 3000. 00| 2426. 00000 2426. 00
SURFACE SEAL , STRUCTURE NO. 1 | | |

0058 709- 51821 LUMP| 2400. 00000 2400. 00| 3000. 00000 3000. 00| 2426. 00000 2426. 00
SURFACE SEAL , STRUCTURE NO. 2 | | |

0059 713-51335 LUMP|  80000. 00000 80000. 00|  96000. 00000 96000. 00| 108200. 00000 108200. 00
TEMPORARY BRI DGE AND APPROACHES | | |

0060 715- 04509 20.000 m | 500. 00000 10000. 00| 3250. 00000 65000. 00| 3160. 00000 63200. 00
TEMPORARY Pl PE | | |

0061 715- 05048 60.000 m | 32. 00000 1920. 00| 15. 00000 900. 00| 14. 00000 840. 00
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |

0062 715- 05054 10.000 m | 50. 00000 500. 00| 57. 50000 575. 00| 55. 00000 550. 00
Pl PE, UNDERDRAI N QUTLET, 200 nm | | |

0063 715- 05168 7.000 m | 52. 00000 364. 00| 130. 00000 910. 00| 123. 00000 861. 00
PIPE, TYPE 3, CIRCULAR 300 nm [ [ |

0064 715- 05169 66.000 m | 65. 00000 4290. 00| 95. 00000 6270. 00| 91. 00000 6006. 00
PIPE, TYPE 3, CIROULAR 375 nm [ | |

0065 715- 05998 5.000 m | 55. 00000 275. 00| 135. 00000 675. 00| 125. 00000 625. 00
PIPE, TYPE 3, CIRCULAR 200 nm [ [ |

0066 715- 46000 2.000 EACH 200. 00000 400. 00| 300. 00000 600. 00| 275. 00000 550. 00
Pl PE END SECTION, 300 mm | | |

0067 715- 46005 14.000 EACH 250. 00000 3500. 00| 315. 00000 4410. 00| 308. 00000 4312. 00

PI PE END SECTI ON, 375 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 160 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1364963 | (3) 35-1139301

| 'SOM JACK CONSTRUCTI ON COWP| ERBER & M LLI GAN CONSTUCTI ON| E & B PAVING | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0068 801- 06203 4428.000 m | 1. 40000 6199. 20| 0. 36000 1594. 08| 0. 32000 1416. 96
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0069 801- 06207 4556.000 m | 3. 93000 17905. 08| 3. 00000 13668. 00| 3.10000 14123. 60
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |

0070 801- 06606 4.000 EACH 210. 00000 840. 00| 100. 00000 400. 00| 195. 00000 780. 00
BARRI CADE, |11B | | |

0071 801- 06640 32.000 EACH 165. 00000 5280. 00| 180. 00000 5760. 00| 105. 00000 3360. 00
CONSTRUCTI ON SI GN, A | | |

0072 801- 06645 18.000 EACH 55. 00000 990. 00| 25. 00000 450. 00| 45. 00000 810. 00
CONSTRUCTI ON SI GN, B | | |

0073 808- 06713 2200.000 m | 0. 46000 1012. 00| 0. 30000 660. 00| 0. 31000 682. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0074 808- 06714 2200.000 m | 0. 46000 1012. 00| 0. 30000 660. 00| 0. 31000 682. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0075 808- 06716 524.000 m | 2.00000 1048. 00| 2. 00000 1048. 00| 1. 50000 786. 00
LI NE, REMOVE | | |

0076 808- 75998 90.000 EACH 40. 00000 3600. 00| 40. 00000 3600. 00| 34. 75000 3127. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0077 801- 06605 8.000 EACH 195. 00000 1560. 00| 90. 00000 720. 00| 190. 00000 1520. 00
BARRI CADE, |11A | | |

0078 801- 04308 4.000 EACH 500. 00000 2000. 00| 450. 00000 1800. 00| 399. 00000 1596. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0079 808- 75996 90.000 EACH 15. 00000 1350. 00| 5. 50000 495. 00| 10. 00000 900. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0080 501- 05090 682.000 n2 | 51. 00000 34782. 00| 50. 00000 34100. 00| 62. 00000 42284. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 nm | [ |

SECTI ON TOTALS [ $ 1,392, 700. 78| $ 1,438, 595. 24| $ 1,474,597.50
------------------------------------------ o m o m e e o e e e n e e e e o m e e e e e e e o e e e e e e e m e e e e e meeaoao-n

CONTRACT TOTALS | $ 1,392,700.78| $ 1,438,595 24| $ 1,474,597.50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 160 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1523985 | (6) 35-1310611
| HARVEY, GEORGE R & SON, INCJWRTZ & YATES, |NC | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 RESURFACE ASPHALT

I I
1200. 00000 14400. 00| 1700. 00000 20400. 00| 1500. 00000 18000. 00

0001 105- 06790 12.000 M5 |
FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP|  35000. 00000 35000. 00|  30000. 00000 30000. 00|  35000. 00000 35000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  75000. 00000 75000. 00|  75000. 00000 75000. 00|  75000. 00000 75000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  30000. 00000 30000. 00|  15000. 00000 15000. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF VAY | | |

0006 202- 02241 144.800 m | 11. 00000 1592. 80| 22. 00000 3185. 60| 7. 50000 1086. 00
GUARDRAI L, REMOVE | |

0007 202- 51330 LUMP|  25000. 00000 25000. 00|  40000. 00000 40000.00|  35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE , STRUCTURE | |
NO 1 I I I

0008 202-51330 LUMP|  30000. 00000 30000. 00|  16500. 00000 16500. 00|  35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE , STRUCTURE | |
NO 2 I I I

0009 202- 60820 201.600 n2 | 29. 00000 5846. 40| 11. 00000 2217. 60| 12. 00000 2419. 20
SURFACE M LLING ASPHALT | | |

0010 202- 96133 49.300 m | 20. 00000 986. 00| 32. 65000 1609. 65| 30. 00000 1479. 00
Pl PE, REMOVE | | |

0011 203- 02000 8823.000 n8 | 10. 00000 88230. 00| 9. 15000 80730. 45| 12. 00000 105876. 00
EXCAVATI ON,  COVMON | | |

0012 203- 02070 3185.000 n8 | 12. 50000 39812. 50| 9. 80000 31213. 00| 15. 00000 47775. 00
BORROW | |

0013 203- 51223 205.000 n8 | 10. 00000 2050. 00| 27. 45000 5627. 25| 7. 00000 1435. 00
EXCAVATI ON, WATERVAY | |

0014 205- 02224 2018.000 m | 5. 90000 11906. 20| 5. 70000 11502. 60 3. 00000 6054. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0015 205- 02229 131.700 m | 9. 00000 1185. 30| 9. 00000 1185. 30| 5. 00000 658. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0016 205- 02231 102.060 m | 20. 00000 2041. 20| 40. 00000 4082. 40| 10. 00000 1020. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0017 205- 02232 31.000 n8 | 20. 00000 620. 00| 75. 00000 2325. 00| 10. 00000 310. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DI TCH SEDI MENT TRAP | [ |
0018 206- 51230 152.000 n8 | 20. 00000 3040. 00| 50. 00000 7600. 00| 10. 00000 1520. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 160 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1523985 | (6) 35-1310611
| HARVEY, GEORGE R & SON, INJWRTZ & YATES, |NC | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 211- 02060 7.920 nB | 50. 00000 396. 00| 33. 33000 263. 97| 40. 00000 316. 80
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 213-52830 47.200 n8 | 150. 00000 7080. 00| 197. 00000 9298. 40| 150. 00000 7080. 00
FLOMBLE MORTAR | | [
0021 303-52308 4665.420 My | 18. 00000 83977. 56| 19. 80000 92375. 32| 16. 00000 74646. 72
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 402- 05468 3478.200 My | 30. 80000 107128. 56| 37. 00000 128693. 40| 30. 25000 105215. 55
HVA BASE 25.0 mm MAI NLI NE | | [
0023 402- 05474 5605.400 My | 30. 80000 172646. 32| 37. 00000 207399. 80| 30. 80000 172646. 32
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0024 402- 05477 568.200 My | 47. 30000 26875. 86| 42.00000 23864. 40| 49. 50000 28125. 90
HVA SURFACE 9.5 nm MAI NLI NE | | [
0025 402- 05481 844.830 My | 30. 80000 26020. 76| 38. 20000 32272. 51| 31. 35000 26485. 42
HVA BASE 25.0 nm SHOULDER | | |
0026 404- 05511 3129.000 n2 | 1. 10000 3441. 90| 2.50000 7822. 50| 1. 76000 5507. 04
SEAL COAT, 2 | | [
0027 405-05518 7246.250 n2 | 0. 25000 1811. 56| 1. 90000 13767. 88| 0. 33000 2391. 26
ASPHALT FOR PRI ME COAT | | [
0028 406- 05521 20841.250 n2 | 0. 10000 2084. 12| 0. 42000 8753. 33| 0. 11000 2292.54
ASPHALT FOR TACK COAT | | [
0029 601-01522 8.000 EACH 1225. 00000 9800. 00| 1300. 00000 10400. 00| 1226. 50000 9812. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0030 601-01700 3.000 EACH 1628. 00000 4884. 00| 1950. 00000 5850. 00| 1633. 50000 4900. 50
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0031 601-06037 5.000 EACH 594. 00000 2970. 00| 660. 00000 3300. 00| 594. 00000 2970. 00
GUARDRAI L END TREATMENT, | | | [
0032 601-99105 289.560 m | 33. 55000 9714. 74| 38. 00000 11003. 28| 33. 55000 9714. 74
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0033 602- 06729 18.000 EACH| 8. 00000 144, 00| 12. 00000 216. 00| 10. 00000 180. 00
BARRI ER DELI NEATOR | | |
0034 610- 05527 95.000 My | 93. 50000 8882. 50| 72. 00000 6840. 00| 77. 00000 7315. 00
HVA FOR APPROACHES | | [
0035 611-04923 57.100 n2 | 60. 00000 3426. 00| 72. 00000 4111. 20| 60. 00000 3426. 00
CEMENT CONCRETE PAVEMENT FOR APPRQOACHES, | | |
250 mm | | |
0036 611-06497 5.000 EACH 165. 00000 825. 00| 160. 00000 800. 00| 150. 00000 750. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615-06490 30. 000 EACH 110. 00000 3300. 00| 135. 00000 4050. 00| 109. 00000 3270. 00
R GHT OF WAY MARKER | | |
0038 616- 02320 3358.000 n2 | 3. 00000 10074. 00| 3. 60000 12088. 80| 3. 00000 10074. 00

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 160 -8
TABULATI ON CF BI DS

Pl LE, REI NFORCED CONCRETE, STEEL SHELL |
ENCASED, EPOXY COATED , 7.92 mm 356 nm | |
0051 701- 03753 696.000 m | 95. 00000 66120. 00| 78. 00000 54288. 00| 75. 00000 52200. 00
PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.31 nm 356 mm | | |

ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1523985 | (6) 35-1310611
| HARVEY, GEORGE R & SON, INJWRTZ & YATES, |NC | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 616- 06405 2743.000 My | 19. 00000 52117. 00| 26. 50000 72689. 50| 18. 00000 49374. 00
R PRAP, REVETNMENT | | |
0040 621-01004 1.000 EACH 1000. 00000 1000. 00| 600. 00000 600. 00| 522. 50000 522.50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621-01882 13.500 kg | 45. 00000 607. 50| 45. 00000 607. 50| 42. 90000 579. 15
SEED M XTURE, T, CONVENTI ONAL M X | | |
0042 621- 06545 1.290 M | 700. 00000 903. 00| 728. 40000 939. 64| 667. 70000 861. 33
FERTI LI ZER | | |
0043 621- 06548 38.500 kg | 46. 00000 1771. 00| 48. 00000 1848. 00| 44. 00000 1694. 00
SEED M XTURE, CV | | |
0044 621- 06553 266.000 kg | 9. 40000 2500. 40| 9. 40000 2500. 40| 8. 97000 2386. 02
SEED M XTURE, R | |
0045 621- 06565 6.980 My | 540. 00000 3769. 20| 500. 00000 3490. 00| 514. 80000 3593. 30
MULCHI NG MATERI AL | |
0046 621- 06567 0.020 kL | 50. 00000 1. 00| 2. 00000 0. 04| 1. 10000 0. 02
WATER | [ |
0047 621-06574 1056.000 n2 | 4.10000 4329. 60| 4.10000 4329. 60| 3. 91000 4128. 96
SODDI NG | | |
0048 622-52436 7.000 EACH 28. 75000 201. 25| 25. 00000 175. 00| 27.50000 192. 50
SI GN, DO NOT MOW OR SPRAY | |
0049 622-91786 150. 000 EACH 11. 50000 1725. 00| 15. 00000 2250. 00| 11. 00000 1650. 00
SEEDLI NG | | |
0050 701-01840 115.000 m | 155. 00000 17825. 00| 180. 00000 20700. 00| 200. 00000 23000. 00
I
I

0052 701- 90976 20764.000 kg | 1. 20000 24916. 80| 1. 10000 22840. 40| 1. 25000 25955. 00
REI NFORCI NG STEEL, GRADE 60 | |

0053 703- 96177 23172.000 kg | 1. 40000 32440. 80| 1. 30000 30123. 60| 1. 35000 31282. 20
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 I I I

0054 704-51002 342.000 n8 | 500. 00000 171000. 00| 427. 62000 146246. 04| 500. 00000 171000. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0055 706- 05732 8.000 EACH 1200. 00000 9600. 00| 1000. 00000 8000. 00| 1000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0056 706- 51020 23.600 n8 | 520. 00000 12272. 00 525. 00000 12390. 00| 600. 00000 14160. 00
CONCRETE, C, RAILING | |

0057 709-51821 LUMP| 3000. 00000 3000. 00| 2300. 00000 2300. 00| 3500. 00000 3500. 00

SURFACE SEAL , STRUCTURE NO. 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 160 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1523985 | (6) 35-1310611
| HARVEY, GEORGE R & SON, INJWRTZ & YATES, |NC | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 709-51821 LUWP| 3000. 00000 3000. 00| 2300. 00000 2300. 00| 3500. 00000 3500. 00
SURFACE SEAL , STRUCTURE NO 2 [ | |
0059 713-51335 LUWP|  110000. 00000 110000. 00| 150000. 00000 150000. 00| 200000. 00000 200000. 00
TEMPORARY BRI DGE AND APPROACHES | | |
0060 715-04509 20.000 m | 2725. 00000 54500. 00| 500. 00000 10000. 00| 2500. 00000 50000. 00
TEMPORARY Pl PE | | [
0061 715-05048 60.000 m | 30. 00000 1800. 00| 26. 26000 1575. 60| 10. 00000 600. 00
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0062 715- 05054 10.000 m | 40. 00000 400. 00| 50. 00000 500. 00| 10. 00000 100. 00
PI PE, UNDERDRAI N OUTLET, 200 nm | | [
0063 715-05168 7.000 m | 60. 00000 420. 00| 39. 42000 275. 94| 70. 00000 490. 00
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0064 715-05169 66.000 m | 72. 00000 4752. 00| 49. 09000 3239. 94| 90. 00000 5940. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0065 715- 05998 5.000 m | 90. 00000 450. 00| 35. 20000 176. 00| 30. 00000 150. 00
PIPE, TYPE 3, O RCULAR 200 nm [ [ |
0066 715- 46000 2.000 EACH 175. 00000 350. 00| 150. 00000 300. 00| 200. 00000 400. 00
PI PE END SECTI ON, 300 mm | | [
0067 715- 46005 14.000 EACH| 225. 00000 3150. 00| 170. 00000 2380. 00| 250. 00000 3500. 00
PI PE END SECTION, 375 mm | | [
0068 801- 06203 4428.000 m | 1. 15000 5092. 20| 1. 30000 5756. 40| 0. 35000 1549. 80
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0069 801-06207 4556.000 m | 4. 00000 18224. 00| 4. 40000 20046. 40| 3. 41000 15535. 96
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0070 801- 06606 4.000 EACH 165. 00000 660. 00| 300. 00000 1200. 00| 214. 50000 858. 00
BARRI CADE, |11B | | |
0071 801- 06640 32.000 EACH 154. 00000 4928. 00| 275. 00000 8800. 00| 115. 50000 3696. 00
CONSTRUCTI ON SI GN, A | | |
0072 801- 06645 18. 000 EACH 44. 00000 792. 00| 80. 00000 1440. 00| 49. 50000 891. 00
CONSTRUCTI ON SI G\, B | | [
0073 808-06713 2200.000 m | 0. 33000 726. 00| 0. 40000 880. 00| 0. 34000 748. 00
LINE, PAINT, SCOLID, WHTE, 100 nm | | |
0074 808-06714 2200.000 m | 0. 33000 726. 00| 0. 40000 880. 00| 0. 34000 748. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0075 808-06716 524.000 m | 1. 82000 953. 68| 2. 00000 1048. 00| 1. 50000 786. 00
LI NE, REMOVE | | |
0076 808- 75998 90. 000 EACH| 40. 00000 3600. 00| 44. 00000 3960. 00| 33. 00000 2970. 00
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
0077 801- 06605 8.000 EACH 165. 00000 1320. 00| 300. 00000 2400. 00| 209. 00000 1672. 00

BARRI CADE, I11A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 160 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1523985 | (6) 35-1310611
| HARVEY, GEORGE R & SON, INJWRTZ & YATES, |NC | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 801-04308 4.000 EACH 506. 00000 2024. 00| 800. 00000 3200. 00| 438. 90000 1755. 60
ROAD CLOSURE SI GN ASSEMBLY | | |
0079 808- 75996 90. 000 EACH| 10. 00000 900. 00| 10. 00000 900. 00| 11. 00000 990. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0080 501- 05090 682.000 n2 | 60. 00000 40920. 00| 49. 00000 33418. 00| 60. 00000 40920. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
SECTI ON TOTALS | $ 1,517, 980. 71| $ 1,572, 343. 64 $ 1,581, 632.43
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 1,517, 980. 71| $ 1,572, 343. 64 $ 1,581,632.43




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

09/ 23/ 99
160 -11

ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | (8) 35-1128289 | (9) 35-1917625
| RFRETH RI LEY CONSTRUCTI ON COM BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
SECTI ON 0001 RESURFACE ASPHALT
I I I
0001 105-06790 12.000 MoS | 2100. 00000 25200. 00| 1370. 00000 16440. 00| 2088. 13000 25057. 56
FI ELD OFFI CE, 27.9 n2 [ | [
0002 105- 06845 LUWP| 31000. 00000 31000. 00| 25600. 00000 25600. 00| 26368. 00000 26368. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP|  100300. 00000 100300. 00| 82006. 03000 82006. 03] 86318. 00000 86318. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWVP| 24000. 00000 24000. 00| 30000. 00000 30000. 00| 5016. 00000 5016. 00
CLEARI NG RI GHT OF WAY | | [
0006 202-02241 144.800 m | 7. 00000 1013. 60| 11. 00000 1592. 80| 7.11000 1029. 53
GUARDRAI L, REMOVE | | [
0007 202-51330 LUWP| 33000. 00000 33000. 00| 30197. 00000 30197. 00| 9093. 97000 9093. 97
PRESENT STRUCTURE, REMOVE , STRUCTURE | | |
NO. 1 I I I
0008 202-51330 LUWP| 32000. 00000 32000. 00| 30197. 00000 30197. 00| 9093. 97000 9093. 97
PRESENT STRUCTURE, REMOVE , STRUCTURE | | [
NO. 2 I I I
0009 202-60820 201.600 n2 | 9. 00000 1814. 40| 12. 00000 2419. 20| 4. 69000 945. 50
SURFACE M LLI NG, ASPHALT | | [
0010 202-96133 49.300 m | 75. 00000 3697. 50| 42.00000 2070. 60| 54. 20000 2672. 06
Pl PE, REMOVE | | [
0011 203- 02000 8823.000 nB8 | 10. 65000 93964. 95| 9. 00000 79407. 00| 22.00000 194106. 00
EXCAVATI ON, COVVON | | [
0012 203- 02070 3185.000 nB8 | 8. 00000 25480. 00| 14. 00000 44590. 00| 11. 50000 36627. 50
BORROW | | |
0013 203-51223 205.000 nB8 | 13. 60000 2788. 00| 10. 00000 2050. 00| 22. 00000 4510. 00
EXCAVATI ON, WATERVWAY | | |
0014 205- 02224 2018.000 m | 5. 25000 10594. 50| 6. 00000 12108. 00| 5. 25000 10594. 50
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0015 205- 02229 131.700 m | 8. 00000 1053. 60| 9. 00000 1185. 30| 8. 09000 1065. 45
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0016 205-02231 102.060 m | 75. 00000 7654. 50| 78. 00000 7960. 68| 53. 63000 5473. 48
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK | [ |
0017 205-02232 31.000 nB8 | 43. 00000 1333. 00| 40. 00000 1240. 00| 44, 38000 1375.78
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | | |
0018 206-51230 152.000 nB8 | 21. 00000 3192. 00| 13. 00000 1976. 00| 63. 37000 9632. 24
I

EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 160 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | (8) 35-1128289 | (9) 35-1917625
| RFRETH RI LEY CONSTRUCTI ON COM BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 211- 02060 7.920 nB | 60. 00000 475. 20| 30. 00000 237. 60| 20. 00000 158. 40
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 213-52830 47.200 n8 | 168. 00000 7929. 60| 104. 00000 4908. 80| 106. 49000 5026. 33
FLOMBLE MORTAR | | [
0021 303-52308 4665.420 My | 17. 50000 81644. 85| 19. 00000 88642. 98| 18. 00000 83977. 56
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 402- 05468 3478.200 My | 33. 00000 114780. 60| 30. 00000 104346. 00| 27. 50000 95650. 50
HVA BASE 25.0 mm MAI NLI NE | | [
0023 402- 05474 5605.400 My | 34. 00000 190583. 60| 31. 00000 173767. 40| 28. 00000 156951. 20
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0024 402- 05477 568.200 My | 39. 00000 22159. 80| 49. 00000 27841. 80| 45. 00000 25569. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0025 402- 05481 844.830 My | 33. 00000 27879. 39| 32. 00000 27034. 56| 28. 50000 24077. 66
HVA BASE 25.0 nm SHOULDER | | |
0026 404- 05511 3129.000 n2 | 2.00000 6258. 00| 2.00000 6258. 00| 1. 60000 5006. 40
SEAL COAT, 2 | | [
0027 405-05518 7246.250 n2 | 0. 50000 3623. 13| 0. 40000 2898. 50| 0. 30000 2173. 88
ASPHALT FOR PRI ME COAT | | [
0028 406- 05521 20841.250 n2 | 0. 05000 1042. 06| 0. 15000 3126. 19| 0. 10000 2084. 13
ASPHALT FOR TACK COAT | | [
0029 601-01522 8.000 EACH 1075. 00000 8600. 00| 1220. 00000 9760. 00| 1076. 35000 8610. 80
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0030 601-01700 3.000 EACH 1500. 00000 4500. 00| 1620. 00000 4860. 00| 1472. 90000 4418.70
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0031 601-06037 5.000 EACH 530. 00000 2650. 00| 590. 00000 2950. 00| 527. 36000 2636. 80
GUARDRAI L END TREATMENT, | | | [
0032 601-99105 289.560 m | 33. 00000 9555. 48| 34. 00000 9845. 04| 32. 34000 9364. 37
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0033 602- 06729 18. 000 EACH 7. 35000 132. 30| 9. 00000 162. 00| 7.21000 129. 78
BARRI ER DELI NEATOR | | |
0034 610- 05527 95.000 My | 85. 00000 8075. 00| 77.00000 7315. 00| 70. 00000 6650. 00
HVA FOR APPROACHES | | [
0035 611-04923 57.100 n2 | 72. 00000 4111. 20| 58. 00000 3311. 80| 63. 17000 3607. 01
CEMENT CONCRETE PAVEMENT FOR APPRQOACHES, | | |
250 mm | | |
0036 611-06497 5.000 EACH 104. 00000 520. 00| 165. 00000 825. 00| 154. 50000 772.50
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615-06490 30. 000 EACH 94. 00000 2820. 00| 108. 00000 3240. 00| 91. 67000 2750. 10
R GHT OF WAY MARKER | | |
0038 616- 02320 3358.000 n2 | 2. 60000 8730. 80| 2.00000 6716. 00| 2.42000 8126. 36

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 160 -13
TABULATI ON CF BI DS

Pl LE, REI NFORCED CONCRETE, STEEL SHELL |
ENCASED, EPOXY COATED , 7.92 mm 356 nm | |
0051 701- 03753 696.000 m | 105. 00000 73080. 00| 88. 10000 61317. 60| 105. 00000 73080. 00
PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.31 nm 356 mm | | |

ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | (8) 35-1128289 | (9) 35-1917625
| RFRETH RI LEY CONSTRUCTI ON COM BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 616- 06405 2743.000 My | 24. 50000 67203. 50| 24. 00000 65832. 00| 20. 27000 55600. 61
R PRAP, REVETNMENT | | |
0040 621-01004 1.000 EACH 475. 00000 475. 00| 520. 00000 520. 00| 489. 25000 489. 25
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621-01882 13.500 kg | 40. 00000 540. 00| 43. 00000 580. 50| 40. 17000 542. 30
SEED M XTURE, T, CONVENTI ONAL M X | | |
0042 621- 06545 1.290 M | 625. 00000 806. 25| 660. 00000 851. 40| 625. 21000 806. 52
FERTI LI ZER | | |
0043 621- 06548 38.500 kg | 41. 00000 1578. 50| 44. 00000 1694. 00| 41. 20000 1586. 20
SEED M XTURE, CV | | |
0044 621- 06553 266.000 kg | 8. 25000 2194. 50| 9. 00000 2394. 00| 8. 39000 2231.74
SEED M XTURE, R | |
0045 621- 06565 6.980 My | 470. 00000 3280. 60| 510. 00000 3559. 80| 482. 04000 3364. 64
MULCHI NG MATERI AL | |
0046 621- 06567 0.020 kL | 100. 00000 2. 00| 1. 30000 0. 03| 1. 00000 0.02
WATER | | |
0047 621-06574 1056.000 n2 | 3. 75000 3960. 00| 5. 30000 5596. 80| 3. 66000 3864. 96
SODDI NG | | |
0048 622-52436 7.000 EACH 26. 00000 182. 00| 28. 00000 196. 00| 25. 75000 180. 25
SI GN, DO NOT MOW OR SPRAY | |
0049 622-91786 150. 000 EACH 10. 50000 1575. 00| 11. 00000 1650. 00| 10. 30000 1545. 00
SEEDLI NG | | |
0050 701-01840 115.000 m | 280. 00000 32200. 00| 177. 00000 20355. 00| 160. 00000 18400. 00
I
I

0052 701- 90976 20764.000 kg | 1. 15000 23878. 60| 1. 00000 20764. 00| 1. 00000 20764. 00
REI NFORCI NG STEEL, GRADE 60 | |

0053 703- 96177 23172.000 kg | 1. 50000 34758. 00| 1. 20000 27806. 40| 1. 14000 26416. 08
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 I I I

0054 704-51002 342.000 n8 | 525. 00000 179550. 00| 570. 00000 194940. 00| 600. 00000 205200. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0055 706- 05732 8.000 EACH 1470. 00000 11760. 00| 1542. 00000 12336. 00| 1794. 82000 14358. 56
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0056 706- 51020 23.600 n8 | 378. 00000 8920. 80| 545. 00000 12862. 00| 600. 00000 14160. 00
CONCRETE, C, RAILING | |

0057 709-51821 LUMP| 2547. 30000 2547. 30) 2350. 00000 2350. 00| 2575. 47000 2575. 47

SURFACE SEAL , STRUCTURE NO. 1 | | |
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ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | (8) 35-1128289 | (9) 35-1917625
| RFRETH RI LEY CONSTRUCTI ON COM BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 709-51821 LUWP| 2547. 30000 2547. 30| 2350. 00000 2350. 00| 2575. 47000 2575. 47
SURFACE SEAL , STRUCTURE NO 2 [ | |
0059 713-51335 LUWP|  150000. 00000 150000. 00| 235000. 00000 235000. 00| 293497. 28000 293497. 28
TEMPORARY BRI DGE AND APPROACHES | | |
0060 715-04509 20.000 m | 950. 00000 19000. 00| 1500. 00000 30000. 00| 716. 71000 14334. 20
TEMPORARY Pl PE | | [
0061 715-05048 60.000 m | 15. 00000 900. 00| 36. 00000 2160. 00| 45, 47000 2728. 20
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0062 715- 05054 10.000 m | 62. 00000 620. 00| 44. 00000 440. 00| 47. 53000 475. 30
PI PE, UNDERDRAI N OUTLET, 200 nm | | [
0063 715-05168 7.000 m | 80. 00000 560. 00| 64. 00000 448. 00| 119. 16000 834. 12
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0064 715-05169 66.000 m | 81. 00000 5346. 00| 86. 00000 5676. 00| 126. 94000 8378. 04
PIPE, TYPE 3, O RCULAR 375 nm | [ |
0065 715- 05998 5.000 m | 80. 00000 400. 00| 44. 00000 220. 00| 110. 66000 553. 30
PIPE, TYPE 3, O RCULAR 200 nm [ [ |
0066 715- 46000 2.000 EACH 280. 00000 560. 00| 155. 00000 310. 00| 228. 43000 456. 86
PI PE END SECTI ON, 300 mm | | [
0067 715- 46005 14.000 EACH| 300. 00000 4200. 00| 245. 00000 3430. 00| 242. 50000 3395. 00
PI PE END SECTION, 375 mm | | [
0068 801- 06203 4428.000 m | 0. 34000 1505. 52| 1. 20000 5313. 60| 0. 32000 1416. 96
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0069 801-06207 4556.000 m | 3. 00000 13668. 00| 4. 00000 18224. 00| 3. 19000 14533. 64
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0070 801- 06606 4,000 EACH 75. 00000 300. 00| 250. 00000 1000. 00| 200. 85000 803. 40
BARRI CADE, |11B | | [
0071 801- 06640 32.000 EACH 140. 00000 4480. 00| 350. 00000 11200. 00| 108. 15000 3460. 80
CONSTRUCTI ON SI GN, A | | |
0072 801- 06645 18.000 EACH 26. 00000 468. 00| 150. 00000 2700. 00| 46. 35000 834. 30
CONSTRUCTI ON SI G, B | | |
0073 808-06713 2200.000 m | 0. 28000 616. 00| 0. 35000 770. 00| 0. 32000 704. 00
LINE, PAINT, SCOLID, WHTE, 100 nm | | |
0074 808-06714 2200.000 m | 0. 28000 616. 00| 0. 35000 770. 00| 0. 32000 704. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0075 808-06716 524.000 m | 2. 00000 1048. 00| 3. 00000 1572. 00| 1. 55000 812. 20
LI NE, REMOVE | | [
0076 808- 75998 90. 000 EACH| 39. 00000 3510. 00| 44. 00000 3960. 00| 29. 36000 2642. 40
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
0077 801- 06605 8.000 EACH 76. 00000 608. 00| 250. 00000 2000. 00| 187. 81000 1502. 48

BARRI CADE, I11A | | |
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ENG NEER S ESTI MATE: $ 1, 610, 783. 88 RQUTE : SR 32
CALL ORDER . 160 CONTRACT ID : R -24154-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | (8) 35-1128289 | (9) 35-1917625
| RFRETH RI LEY CONSTRUCTI ON COM BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 801-04308 4.000 EACH 400. 00000 1600. 00| 750. 00000 3000. 00| 394. 41000 1577. 64
ROAD CLOSURE SI GN ASSEMBLY | | |
0079 808- 75996 90. 000 EACH 5. 00000 450. 00| 20. 00000 1800. 00| 9. 88000 889. 20
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0080 501- 05090 682.000 n2 | 64. 00000 43648. 00| 46. 00000 31372. 00| 74. 04000 50495. 28
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
SECTI ON TOTALS | $ 1,609, 299. 93| $ 1,658,407 41| $ 1,729, 490.69
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 1,609, 299. 93| $ 1,658,407. 41| $ 1,729,490.69
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ENG NEER S ESTI MATE: $ 511, 072. 22 ROUTE : SR 120
CALL ORDER . 170 CONTRACT ID : R -24155-A COUNTI ES : STEUBEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/18/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 4576(004)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1315965 FOX CONTRACTORS CORPCRATI ON $  324,001.51 100. 0000%
2 35-1185040 NI BLOCK EXCAVATING | NC. $  349,982.98 108. 0189%
3 34-4272670 JOHNSON, S.E. COMPANI ES, | NC. $  359,477.44 110. 9493%
4  35-1065659 BROCKS OONSTRUCTI ON COVPANY, | NC. $  370,031.28 114. 2066%
5  35-0997978 PHEND & BROMN, | NC. $  379,112.64 117. 0095%
6  35-1333300 KNECHT EXCAVATI NG $  566,447.14 174. 8285%
| (1) 35-1315965 | (2) 35-1185040 | (3) 34-4272670
| FOX CONTRACTORS CORPORATI ON | NI BLOCK EXCAVATI NG, | NC. | JOHNSON, S.E. COMPANIES, |INC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTION 0001  SI GHT DI STANCE | MPROVEMENT
I I |
0001 105- 01925 6.000 MOS | 300. 00000 1800. 00| 1200. 00000 7200. 00| 1650. 00000 9900. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 4500. 00000 4500. 00| 6500. 00000 6500.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  16000. 00000 16000. 00|  17500. 00000 17500. 00|  16300. 00000 16300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 2500. 00000 2500. 00| 6200. 00000 6200. 00| 7000. 00000 7000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 01324 LUMP| 1700. 00000 1700. 00| 3500. 00000 3500. 00| 750. 00000 750. 00
SEPTI C SYSTEM REMOVE , PARCEL NO 5 | | |
0006 202- 91385 1.000 EACH 150. 00000 150. 00| 400. 00000 400. 00| 350. 00000 350. 00
I NLET, REMOVE | | |
0007 202- 96133 129.900 m | 13. 00000 1688. 70| 36. 00000 4676. 40| 44. 00000 5715. 60
Pl PE, REMOVE | | |
0008 203- 02000 15535.000 n8 | 5. 35000 83112. 25| 5. 20000 80782. 00| 6. 45000 100200. 75
EXCAVATI ON,  COMMON | | |
0009 203- 94803 1496.000 n8 | 5. 00000 7480. 00| 4. 00000 5984. 00| 3.00000 4488. 00
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | | |
0010 205- 02224 274.000 m | 4. 80000 1315. 20| 7. 38000 2022. 12| 7.38000 2022. 12

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0011 205- 02229 267.000 m | 20. 00000 5340. 00| 9. 00000 2403. 00| 9. 00000 2403. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | | |

0012 205- 02234 2.000 EACH 50. 00000 100. 00| 100. 00000 200. 00| 100. 00000 200. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 170 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 511, 072. 22 ROUTE : SR 120
CALL ORDER . 170 CONTRACT ID : R -24155-A COUNTI ES : STEUBEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-1185040 | (3) 34-4272670
| FOX CONTRACTORS CORPORATI ON | NI BLOCK EXCAVATI NG | NC. | JOHNSON, S. E. COWAN ES, I NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 205- 02236 1.000 EACH 47. 00000 47. 00| 100. 00000 100. 00| 100. 00000 100. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0014 211-02060 193.000 nB | 7.00000 1351. 00| 18. 00000 3474. 00| 11. 00000 2123. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303- 04075 20.000 My | 27. 00000 540. 00| 33. 00000 660. 00| 40. 00000 800. 00
COVPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0016 303-52308 1642.000 My | 14. 00000 22988. 00| 15. 00000 24630. 00| 16. 50000 27093. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 402- 05468 1704.000 My | 29. 90000 50949. 60| 30. 40000 51801. 60| 29. 00000 49416. 00
HVA BASE 25.0 nm MNAINLI NE | | |
0018 402-05474 731.000 My | 32. 20000 23538. 20| 33. 45000 24451. 95| 31. 25000 22843. 75
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0019 402-05477 426.000 My | 39. 70000 16912. 20| 31. 40000 13376. 40| 38. 50000 16401. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 155.000 My | 31. 00000 4805. 00| 39. 00000 6045. 00| 29. 00000 4495. 00
HVA BASE 25.0 nm SHOULDER | | [
0022 405- 05518 861.000 n2 | 0. 50000 430. 50| 0. 60000 516. 60| 0. 50000 430. 50
ASPHALT FOR PRI ME COAT | | |
0023 406- 05521 18962.000 n2 | 0. 30000 5688. 60| 0. 10000 1896. 20| 0. 03000 568. 86
ASPHALT FOR TACK COAT | | |
0024 610- 05527 267.600 My | 46. 40000 12416. 64| 55. 00000 14718. 00| 45. 00000 12042. 00
HVA FOR APPROACHES | | |
0025 611- 06497 2.000 EACH 155. 00000 310. 00| 150. 00000 300. 00| 150. 00000 300. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0026 615- 06490 20. 000 EACH 135. 00000 2700. 00| 130. 00000 2600. 00| 130. 00000 2600. 00
R GHT OF WAY MARKER | | |
0027 615- 06505 5.000 EACH 400. 00000 2000. 00| 390. 00000 1950. 00| 390. 00000 1950. 00
MONUMENT, B | | |
0028 615- 06527 1.000 EACH 375. 00000 375. 00| 360. 00000 360. 00| 360. 00000 360. 00
MONUMENT, SECTI ON CORNER | | |
0029 616- 02320 105.000 n2 | 2. 80000 294. 00| 4. 75000 498. 75| 5. 00000 525. 00
GEOTEXTI LES | | |
0030 616- 06405 39.000 My | 26. 50000 1033. 50| 28. 00000 1092. 00| 45. 00000 1755. 00
Rl PRAP, REVETNMENT | | |
0031 621-01004 1.000 EACH 1030. 00000 1030. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621-01371 66.000 kg | 12. 40000 818. 40| 12. 00000 792. 00| 12. 00000 792. 00
SEED M XTURE, LEGUME, 2 | | |
0033 621- 06545 1.200 M | 535. 00000 642. 00| 520. 00000 624. 00| 520. 00000 624. 00

FERTI LI ZER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 170 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 511, 072. 22 ROUTE : SR 120
CALL ORDER . 170 CONTRACT ID : R -24155-A COUNTI ES : STEUBEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-1185040 | (3) 34-4272670
| FOX CONTRACTORS CORPORATI ON | NI BLOCK EXCAVATI NG | NC. | JOHNSON, S. E. COWAN ES, I NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 621-06548 12.200 kg | 41. 00000 500. 20| 40. 00000 488. 00| 40. 00000 488. 00
SEED M XTURE, CV | | |
0035 621- 06553 251.000 kg | 7. 30000 1832. 30| 7. 05000 1769. 55| 7. 05000 1769. 55
SEED M XTURE, R | | [
0036 621- 06565 6.000 M | 412. 00000 2472. 00| 400. 00000 2400. 00| 400. 00000 2400. 00
MULCHI NG MATERI AL | | [
0037 621- 06567 81.000 kL | 0. 50000 40. 50| 0. 55000 44. 55| 0. 55000 44,55
WATER | [ |
0038 621- 06574 1848.000 n2 | 3. 50000 6468. 00| 4. 25000 7854. 00| 3. 40000 6283. 20
SODDI NG | | [
0039 621- 06575 2618.000 n?2 | 3. 50000 9163. 00| 4. 25000 11126. 50| 3. 40000 8901. 20
SODDI NG, NURSERY | | [
0040 622-52436 20.000 EACH 35. 00000 700. 00| 24. 00000 480. 00| 20. 00000 400. 00
SIGN, DO NOT MOW OR SPRAY | | [
0041 715-05119 46.000 m | 83. 00000 3818. 00| 100. 00000 4600. 00| 104. 00000 4784. 00
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0042 715-05148 29. 000 | 62. 00000 1798. 00| 90. 00000 2610. 00| 71. 00000 2059. 00
PIPE, TYPE 2, O RCULAR 250 nm [ [ |
0043 715-05149 20.000 m | 75. 00000 1500. 00| 98. 00000 1960. 00| 73. 00000 1460. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0044 715-05169 36.000 m | 59. 00000 2124. 00| 115. 00000 4140. 00| 78. 00000 2808. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0045 715- 46000 2.000 EACH 190. 00000 380. 00| 185. 00000 370. 00| 180. 00000 360. 00
PI PE END SECTI ON, 300 mm | | [
0046 715- 46005 5.000 EACH 210. 00000 1050. 00| 200. 00000 1000. 00| 190. 00000 950. 00
PI PE END SECTION, 375 mm | | |
0047 720-45035 1.000 EACH 1400. 00000 1400. 00| 910. 00000 910. 00| 2000. 00000 2000. 00
I NLET, F7 | | |
0048 720-45135 1.000 EACH 1400. 00000 1400. 00| 955. 00000 955. 00| 2200. 00000 2200. 00
INLET, F7, MODIFIED | | |
0049 801-04308 8. 000 EACH 112. 00000 896. 00| 106. 00000 848. 00| 106. 00000 848. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0050 801- 06605 8.000 EACH 77. 00000 616. 00| 73. 00000 584. 00| 73. 00000 584. 00
BARRI CADE, |11A | | [
0051 801- 06606 8.000 EACH 92. 00000 736. 00| 87. 00000 696. 00| 87. 00000 696. 00
BARRI CADE, |11B | | [
0052 801- 06625 18. 000 EACH 57. 00000 1026. 00| 54. 00000 972. 00| 54. 00000 972. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0053 801- 06640 12. 000 EACH 140. 00000 1680. 00| 130. 00000 1560. 00| 130. 00000 1560. 00
CONSTRUCTI ON SIGN, A | | |
0054 801- 06645 4.000 EACH 1. 00000 4. 00| 1. 00000 4. 00| 1. 00000 4. 00

CONSTRUCTION SI GN, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL CRDER : 170
LETTI NG DATE : 09/14/99 10:00 AM

511, 072. 22
CONTRACT I D :
DI STRI CT :

SET- AS| DE :

R -24155-A
FT. WAYNE DI STRI CT

COUNTI ES

DATE : 09/23/99
PACGE : 170 -4

RQUTE : SR 120

STEUBEN

| (1) 35-1315965

| FOX CONTRACTORS CORPORATI ON | NI BLOCK EXCAVATI NG | NC.

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ I,
0055 801- 06775 LUMP| 2110. 00000
MAI NTAI NI NG TRAFFI C
0056 802- 05701 10.000 m | 17. 66000
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR |
BASE |
0057 802-76030 1.160 n2 | 478. 72000
SI GN, SHEET, ENCLOSED LENS W TH LEGEND, |
2.54 mm THI CHNESS |
0058 808-06703 1366.000 m | 0. 62000
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm]
0059 808- 75245 9924.000 m | 0. 62000
LI NE, THERMOPLASTIC, SCLID, YELLOW |
100mMm |
SECTI ON TOTALS | $

CONTRACT TOTALS | $

| (2) 35-1185040

I
ANOUNT

UNI'T PRI CE
_____________ o
2110. 00| 9000. 00000
I
176. 60| 16. 80000
|
555. 32| 455. 40000
|
846. 92| 0. 59000
I
6152. 88| 0. 59000
I
I
324, 001. 51| $
_____________ e
324, 001. 51| $

[ (3) 34-4272670
| JOHNSON, S.E. COVPANIES, | NC

I
AMOUNT

UNIT PR CE AMOUNT
_____________ o
9000. 00| 5000. 00000 5000. 00
I
168. 00| 16. 80000 168. 00
|
528. 26| 455. 40000 528. 26
|
805. 94| 0. 59000 805. 94
I
5855. 16| 0. 59000 5855. 16
|
349, 982. 98| $ 359, 477. 44
_____________ Femm e e e e e mmmmmememme————=
349, 982. 98| $ 359, 477. 44




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 170 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 511, 072. 22 ROUTE : SR 120
CALL ORDER . 170 CONTRACT ID : R -24155-A COUNTI ES : STEUBEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1065659 | (5) 35-0997978 | (6) 35-1333300
| BROOKS CONSTRUCTI ON COVPANY, | PHEND & BROM, | NC. | KNECHT EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 SI GHT DI STANCE | MPROVEMENT
I I |
0001 105-01925 6.000 MXS | 950. 00000 5700. 00| 1500. 00000 9000. 00| 1800. 00000 10800. 00
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUWP| 12500. 00000 12500. 00| 16000. 00000 16000. 00| 9500. 00000 9500. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP| 18250. 00000 18250. 00| 18900. 00000 18900. 00| 25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 11000. 00000 11000. 00| 4800. 00000 4800. 00| 10000. 00000 10000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-01324 LUVP| 2000. 00000 2000. 00| 1300. 00000 1300. 00| 2000. 00000 2000. 00
SEPTI C SYSTEM REMOVE , PARCEL NO 5 | | |
0006 202-91385 1.000 EACH 500. 00000 500. 00| 200. 00000 200. 00| 750. 00000 750. 00
I NLET, REMOVE | | |
0007 202-96133 129.900 m | 10. 00000 1299. 00| 32. 00000 4156. 80| 35. 00000 4546. 50
Pl PE, REMOVE | | |
0008 203- 02000 15535.000 n8 | 5. 40000 83889. 00| 6. 90000 107191. 50| 16. 50000 256327. 50
EXCAVATI ON,  COVVON | | [
0009 203- 94803 1496. 000 nB 1. 00000 1496. 00| 7.70000 11519. 20| 5. 00000 7480. 00
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | | |
0010 205-02224 274.000 m | 7. 38000 2022. 12| 7.70000 2109. 80| 7. 38000 2022. 12
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02229 267.000 m | 9. 00000 2403. 00| 9. 40000 2509. 80| 9. 00000 2403. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0012 205- 02234 2.000 EACH 100. 00000 200. 00| 105. 00000 210. 00| 100. 00000 200. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 205- 02236 1.000 EACH 100. 00000 100. 00| 105. 00000 105. 00| 100. 00000 100. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON [ [ [
0014 211-02060 193.000 nB8 | 9. 83000 1897. 19| 15. 00000 2895. 00| 10. 00000 1930. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0015 303-04075 20.000 My | 31. 00000 620. 00| 30. 00000 600. 00| 35. 00000 700. 00
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0016 303-52308 1642.000 My | 12. 00000 19704. 00| 16. 50000 27093. 00| 20. 00000 32840. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 402-05468 1704.000 My | 37. 50000 63900. 00| 30. 50000 51972. 00| 36. 00000 61344. 00
HVA BASE 25.0 mm MNAINLI NE | |
0018 402-05474 731.000 My | 38. 90000 28435. 90| 32. 80000 23976. 80| 37. 00000 27047. 00
|

HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 170 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 511, 072. 22 ROUTE : SR 120
CALL ORDER . 170 CONTRACT ID : R -24155-A COUNTI ES : STEUBEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1065659 | (5) 35-0997978 | (6) 35-1333300
| BROOKS CONSTRUCTI ON COVPANY, | PHEND & BROM, | NC. | KNECHT EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0019 402-05477 426.000 My | 43. 30000 18445. 80| 40. 40000 17210. 40| 42. 30000 18019. 80
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 155.000 My | 43. 50000 6742. 50| 30. 50000 4727. 50| 42. 60000 6603. 00
HVA BASE 25.0 nm SHOULDER | | [
0022 405- 05518 861.000 n2 | 1. 00000 861. 00| 0. 50000 430. 50| 1. 00000 861. 00
ASPHALT FOR PRI ME COAT | | [
0023 406- 05521 18962.000 n2 | 0. 08000 1516. 96| 0. 03000 568. 86| 0. 08000 1516. 96
ASPHALT FOR TACK COAT | | [
0024 610- 05527 267.600 My | 50. 00000 13380. 00| 47. 30000 12657. 48| 49. 00000 13112. 40
HVA FOR APPROACHES | | [
0025 611-06497 2.000 EACH 150. 00000 300. 00| 160. 00000 320. 00| 150. 00000 300. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0026 615- 06490 20.000 EACH 130. 00000 2600. 00| 140. 00000 2800. 00| 130. 00000 2600. 00
R GHT OF WAY MARKER | | |
0027 615- 06505 5.000 EACH 390. 00000 1950. 00| 410. 00000 2050. 00| 390. 00000 1950. 00
MONUMENT, B | | |
0028 615- 06527 1.000 EACH 360. 00000 360. 00| 380. 00000 380. 00| 360. 00000 360. 00
MONUMENT, SECTI ON CORNER | |
0029 616- 02320 105.000 n2 | 7. 00000 735. 00| 2.10000 220. 50| 12. 00000 1260. 00
GEOTEXTI LES | | [
0030 616- 06405 39.000 My | 45. 00000 1755. 00| 28. 00000 1092. 00| 40. 00000 1560. 00
R PRAP, REVETMENT | [
0031 621-01004 1.000 EACH| 1000. 00000 1000. 00| 1050. 00000 1050. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621-01371 66.000 kg | 12. 00000 792. 00| 12. 60000 831. 60| 12. 00000 792. 00
SEED M XTURE, LEGUME, 2 | | |
0033 621- 06545 1.200 My | 520. 00000 624. 00| 546. 77000 656. 12| 520. 00000 624. 00
FERTI LI ZER | | |
0034 621-06548 12.200 kg | 40. 00000 488. 00| 42. 00000 512. 40| 40. 00000 488. 00
SEED M XTURE, CV | | |
0035 621- 06553 251.000 kg | 7.50000 1882. 50| 7. 40000 1857. 40| 7. 05000 1769. 55
SEED M XTURE, R | | |
0036 621- 06565 6.000 My | 400. 00000 2400. 00| 420. 00000 2520. 00| 400. 00000 2400. 00
MULCHI NG MATERI AL | | |
0037 621- 06567 81.000 kL | 0. 55000 44, 55| 0. 60000 48. 60| 0. 55000 44. 55
WATER | | |
0038 621- 06574 1848.000 n2 | 3. 40000 6283. 20| 3. 55000 6560. 40| 3. 40000 6283. 20
SODDI NG | | |
0039 621- 06575 2618.000 n2 | 3. 40000 8901. 20| 3. 55000 9293. 90| 3. 40000 8901. 20

SODDI NG, NURSERY [



LINE, THERMOPLASTIC, SOLID, YELLOW |
100nm |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 511, 072. 22 ROUTE : SR 120
CALL ORDER . 170 CONTRACT ID : R -24155-A COUNTI ES : STEUBEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1065659 | (5) 35-0997978 | (6) 35-1333300
| BROOKS CONSTRUCTI ON COVPANY, | PHEND & BROM, | NC. | KNECHT EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 622-52436 20. 000 EACH 20. 00000 400. 00| 21. 00000 420. 00| 20. 00000 400. 00
SIGN, DO NOT MOW OR SPRAY | | |
0041 715-05119 46.000 m | 99. 00000 4554, 00| 80. 00000 3680. 00| 100. 00000 4600. 00
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0042 715-05148 29.000 m | 59. 00000 1711. 00| 64. 00000 1856. 00| 85. 00000 2465. 00
PIPE, TYPE 2, O RCULAR 250 nm [ [ [
0043 715-05149 20.000 m | 96. 50000 1930. 00| 70. 00000 1400. 00| 95. 00000 1900. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ [
0044 715-05169 36.000 m | 82. 00000 2952. 00| 60. 00000 2160. 00| 100. 00000 3600. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0045 715- 46000 2.000 EACH 295. 00000 590. 00| 200. 00000 400. 00| 500. 00000 1000. 00
PI PE END SECTI ON, 300 mm | | [
0046 715- 46005 5.000 EACH 310. 00000 1550. 00| 250. 00000 1250. 00| 525. 00000 2625. 00
PI PE END SECTION, 375 mm | | |
0047 720- 45035 1.000 EACH| 1730. 00000 1730. 00| 1300. 00000 1300. 00| 1650. 00000 1650. 00
I NLET, F7 | | |
0048 720- 45135 1.000 EACH| 2415. 00000 2415. 00| 1390. 00000 1390. 00| 1750. 00000 1750. 00
I NLET, F7, MODIFI ED | | [
0049 801-04308 8.000 EACH 106. 00000 848. 00| 111. 40000 891. 20| 106. 00000 848. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0050 801- 06605 8.000 EACH 73. 00000 584. 00| 76. 70000 613. 60| 73. 00000 584. 00
BARRI CADE, |11A | | [
0051 801- 06606 8.000 EACH 87. 00000 696. 00| 91. 40000 731. 20| 87. 00000 696. 00
BARRI CADE, 111B | | [
0052 801- 06625 18. 000 EACH 54. 00000 972. 00| 56. 70000 1020. 60| 54. 00000 972. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0053 801- 06640 12. 000 EACH 130. 00000 1560. 00| 136. 50000 1638. 00| 130. 00000 1560. 00
CONSTRUCTI ON SIGN, A | | |
0054 801- 06645 4.000 EACH 1. 00000 4. 00| 1. 05000 4. 20| 1. 00000 4. 00
CONSTRUCTI ON SIGN, B | |
0055 801-06775 LUWP| 13200. 00000 13200. 00| 2300. 00000 2300. 00| 9000. 00000 9000. 00
MAI NTAI NI NG TRAFFI C | | [
0056 802-05701 10.000 m | 16. 80000 168. 00| 17. 70000 177. 00| 16. 80000 168. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | [
BASE | [ [
0057 802- 76030 1.160 n2 | 455. 40000 528. 26| 478. 00000 554. 48| 455, 40000 528. 26
SI G\, SHEET, ENCLOSED LENS W TH LEGEND, | | |
2.54 nm TH CHNESS | | |
0058 808- 06703 1366.000 m | 0. 59000 805. 94| 0. 62000 846. 92| 0. 59000 805. 94
LINE, THERMOPLASTIC, SOLID, WH TE, 100nm] | |
0059 808- 75245 9924.000 m | 0. 59000 5855. 16| 0. 62000 6152. 88| 0. 59000 5855. 16
|
I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 511, 072. 22 ROUTE : SR 120
CALL ORDER . 170 CONTRACT ID : R -24155-A COUNTI ES : STEUBEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1065659 | (5) 35-0997978 | (6) 35-1333300
| BROOKS CONSTRUCTI ON COVPANY, | PHEND & BROM, | NC. | KNECHT EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 370, 031. 28| $ 379, 112. 64| $ 566, 447. 14
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $  370,031. 28| $ 379, 112. 64| $  566,447. 14




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 804, 175. 60 ROUTE : NHS US 41 AND 231
CALL CRDER : 180 OONTRACT ID : R -24192-A COUNTI ES : DUBO S GREENE
LETTI NG DATE : 09/14/99 10: 00 AM DISTRICT  : VINCENNES Di STRI CT G BSON OTHERS
CONTRACT TIME : 07/01/00 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0173023
0000507
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1878024 RAGLE, INC. $ 656, 495. 49 100. 0000%
2 35-1315965 FOX CONTRACTORS CORPORATI ON | RREGULAR BI D $ 690, 402. 88 105. 1649%
3 35-1616373 OXLEY, SAM & COWPANY, | NC. $ 697, 789.05 106. 2899%
4  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $  852,549.80 129. 8637%
5  35-0821499 DREW JAMES H CORPCRATI ON $ 899, 953.44 137. 0844%
| (1) 35-1878024 | (2) 35-1315965 | (3) 35-1616373
| RAGLE, INC. | FOX CONTRACTCRS CORPCRATI ON | OXLEY, SAM & COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  GUARDRAI L MAI NTENANCE
[ I |
0001 110- 01001 LUMP|  32500. 00000 32500. 00|  34600. 00000 34600.00|  34800. 00000 34800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201- 01015 LUMP|  32000. 00000 32000. 00| 5000. 00000 5000.00]  15380. 00000 15380. 00
CLEARI NG AND GRUBBING , US 231 | | |
0003 201- 01015 LUMP| 7000. 00000 7000.00]  10000. 00000 10000. 00| 4700. 00000 4700. 00
CLEARI NG AND GRUBBING , US 41 | | |
0004 202- 02241 747.400 m | 9. 70000 7249. 78| 20. 00000 14948. 00| 11. 00000 8221. 40
GUARDRAI L, REMOVE | | |
0005 203- 02070 1220.000 n8 | 18. 00000 21960. 00| 44. 00000 53680. 00| 45. 41000 55400. 20
BORROW | | |
0006 203- 02080 1.689 km |  25000.00000 42225.00]  16500. 00000 27868.50|  15331. 65000 25895. 16
LI NEAR GRADI NG | | |
0007 205- 02224 825.000 m | 5. 00000 4125. 00| 5. 50000 4537. 50| 7. 25000 5981. 25

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0008 205- 02229 60.000 m | 15. 00000 900. 00| 29. 00000 1740. 00| 14. 00000 840. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0009 205- 02234 6.000 EACH 80. 00000 480. 00| 68. 00000 408. 00| 95. 00000 570. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0010 211- 02060 173.300 1B | 20. 00000 3466. 00| 44. 00000 7625. 20| 54. 00000 9358. 20
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 303-52308 1608.000 My | 20. 00000 32160. 00| 19. 10000 30712. 80| 24. 00000 38592. 00

COVPACTED AGGREGATE FOR BASE, 0, 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACE : 180 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 804, 175. 60 ROUTE : NHS US 41 AND 231
CALL ORDER : 180 CONTRACT 1D : R -24192-A COUNTIES : DUBA S GREENE
LETTI NG DATE : 09/ 14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT G BSON OTHERS
SET- AS| DE :
| (1) 35-1878024 | (2) 35-1315965 | (3) 35-1616373
| RAGLE, I NC. | FOX OONTRACTORS OORPORATI ON | OXLEY, SAM & COVPANY, | NC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ ST
0012 601-01625 1.000 EACH 1775. 00000 1775. 00| 1750. 00000 1750. 00| 1882. 00000 1882. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0013 601-01626 1.000 EACH 1775. 00000 1775. 00| 1750. 00000 1750. 00| 1882. 00000 1882. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0014 601-01700 13.000 EACH 1600. 00000 20800. 00| 1960. 00000 25480. 00| 1696. 00000 22048. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0015 601-01740 2.000 EACH 1600. 00000 3200. 00| 1960. 00000 3920. 00| 1696. 00000 3392. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0016 601-03130 2.000 EACH 285. 00000 570. 00| 370. 00000 740. 00| 303. 00000 606. 00
GUARDRAI L TRANSI TI ON, W THRI E BEAM | | |
1.905 m | | |
0017 601-03492 LUWP| 1500. 00000 1500. 00| 2015. 00000 2015. 00| 1590. 00000 1590. 00
GUARDRAI L, M SCELLANEQUS NMATERI AL, AND | | |
LABOR FOR REPAIR , US 231 | | |
0018 601- 06035 10.000 m | 20. 00000 200. 00| 77.00000 770. 00| 21. 20000 212.00
GUARDRAI L, RESET | | |
0019 601- 06037 2.000 EACH 560. 00000 1120. 00| 690. 00000 1380. 00| 594. 00000 1188. 00
GUARDRAI L END TREATMENT, | | | |
0020 601-91653 2.000 EACH 384. 00000 768. 00| 265. 00000 530. 00| 407. 00000 814.00
GUARDRAI L THRI E BEAM TERM NAL CONNECTOR, | | |
GALVANI ZED Connect to Al umi num | | |
Quardrai | | | |
0021 601-94689 40. 000 EACH 3260. 00000 130400. 00| 3553. 00000 142120. 00| 3456. 00000 138240. 00
GUARDRAI L END TREATMENT, OS | | |
0022 601-97774 1.000 EACH 2250. 00000 2250. 00| 2490. 00000 2490. 00| 2385. 00000 2385. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0023 601-99105 567.700 m | 34. 30000 19472. 11| 38. 20000 21686. 14| 37. 00000 21004. 90
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0024 601-99132 54.000 EACH 60. 00000 3240. 00| 160. 00000 8640. 00| 64. 00000 3456. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0025 611-95023 10. 000 EACH 145. 00000 1450. 00| 120. 00000 1200. 00| 154. 00000 1540. 00
MAI LBOX ASSEMBLY, RESET | | |
0026 616-02320 3200.000 n2 | 2. 00000 6400. 00| 2.10000 6720. 00| 2. 00000 6400. 00
GEOTEXTI LES | | |
0027 616- 06405 807.700 My | 18. 00000 14538. 60| 25. 20000 20354. 04| 22. 75000 18375. 18
|

Rl PRAP, REVETMENT |
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TABULATI ON COF BI DS
ENG NEER S ESTIMATE: $ 804, 175. 60 ROUTE : NHS US 41 AND 231
CALL ORDER : 180 CONTRACT ID : R -24192-A COUNTIES : DUBO S GREENE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT G BSON OTHERS
SET- ASI DE :
| (1) 35-1878024 | (2) 35-1315965 | (3) 35-1616373
| RAGLE, | NC. | FOX CONTRACTCRS CORPORATI ON | OXLEY, SAM & COVPANY, | NC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0028 616- 06451 5377.000 My | 18. 00000 96786. 00| 24. 10000 129585. 70| 22. 88000 123025. 76
Rl PRAP, UNI FORM | | |
0029 621-01004 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0030 621- 06559 7800.000 n2 | 0. 65000 5070. 00| 0. 55000 4290. 00| 0. 63000 4914. 00
MULCHED SEEDI NG, R [ | |
0031 715-04592 4.000 EACH 400. 00000 1600. 00| 480. 00000 1920. 00| 340. 00000 1360. 00
Pl PE, END SECTI ON, SAFETY METAL, 450nm | |
0032 715-05169 530.000 m | 68. 00000 36040. 00| 74. 00000 39220. 00| 40. 00000 21200. 00
PI PE, TYPE 3, C RCULAR 375 mm | | |
0033 715-05171 200.000 m | 84. 50000 16900. 00| 85. 00000 17000. 00| 46. 00000 9200. 00
PI PE, TYPE 3, C RCULAR 450 nm | | |
0034 715-05177 50.000 m | 158. 00000 7900. 00| 145. 00000 7250. 00| 116. 00000 5800. 00
Pl PE, TYPE 3, CIRCULAR, 900 nm | | |
0035 715- 46005 11.000 EACH 175. 00000 1925. 00| 293. 00000 3223. 00| 200. 00000 2200. 00
Pl PE END SECTION, 375 mm | | |
0036 715-46010 3.000 EACH 200. 00000 600. 00| 333. 00000 999. 00| 225. 00000 675. 00
Pl PE END SECTION, 450 mm | | |
0037 715-46040 1.000 EACH| 650. 00000 650. 00| 650. 00000 650. 00| 500. 00000 500. 00
Pl PE END SECTION, 900 mm | | |
0038 730- 02398 1.000 EACH 1100. 00000 1100. 00| 1670. 00000 1670. 00| 1500. 00000 1500. 00
SAFETY METAL END SECTION, 6:1, 900 nm | | |
0039 730-26764 1.000 EACH 4700. 00000 4700. 00| 5345. 00000 5345, 00| 4500. 00000 4500. 00
GRATED BOX END SECTION, 11, 10:1, 450 nn |
0040 730- 97686 1.000 EACH 4700. 00000 4700. 00| 5345. 00000 5345, 00| 4450. 00000 4450. 00
GRATED BOX END SECTION, 11, 10:1, 375 nnj |
0041 801- 06640 100. 000 EACH| 95. 00000 9500. 00| 101. 00000 10100. 00| 105. 00000 10500. 00
CONSTRUCTI ON SIGN, A | | |
0043 801- 06710 90.000 DAY | 15. 00000 1350. 00| 45. 00000 4050. 00| 33. 00000 2970. 00
FLASHI NG ARROW S| GN | | |
0044 801- 06775 LUMP| 64000. 00000 64000. 00| 13500. 00000 13500. 00| 60429. 00000 60429. 00
MAI NTAI NI NG TRAFFI C , US 231 | | |
0045 801- 06775 LUMP| 2000. 00000 2000. 00| 6870. 00000 6870. 00| 11300. 00000 11300. 00
MAI NTAI NI NG TRAFFI C , US 41 | | |
0046 802- 94715 LUMP| 1950. 00000 1950. 00| 3160. 00000 3160. 00| 2067. 00000 2067. 00
SIGNS, SHEET, REMOVE AND RESET , US 231 | | |
0047 802-94715 LUMP| 50. 00000 50. 00| 3160. 00000 3160. 00| 230. 00000 230. 00
SIGNS, SHEET, REMOVE AND RESET , US 41 | |
0048 730- 02628 11.000 EACH 400. 00000 4400. 00| 0. 00000 0. 00| 305. 00000 3355. 00
SAFETY METAL END SECTION, 6:1, 375 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 09/23/99
PACGE : 180 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL ORDER : 180
LETTI NG DATE : 09/14/99 10:00 AM

804, 175. 60
CONTRACT I D :
DI STR CT :

SET- AS| DE :

RQUTE : NHS US 41 AND 231
R -24192-A COUNTIES : DUBA S GREENE
VI NCENNES DI STRI CT G BSON OTHERS

| (1) 35-1878024

| RAGLE, I NC.
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE
__________________________________________ I
0049 730- 02629 3.000 EACH 450. 00000
SAFETY METAL END SECTION, 6:1, 450 mm |
SECTI ON TOTALS | $
__________________________________________ P
CONTRACT TOTALS | $

| (2) 35-1315965 | (3) 35-1616373
| FOX CONTRACTORS CORPCRATI ON | OXLEY, SAM & COVPANY, | NC.

I I
AMOUNT] ANMOUNT]

UNI'T PRI CE UNI'T PRI CE AMOUNT
im0l olooooo 000 62000000 1860.00
656, 495. 49|I $ 690, 402. 88|I $ 697, 789. 05
Uese a5 a0 s eeoa0288 $  697,789.05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON CF BI DS

DATE : 09/23/99
PACGE : 180 -5

GUARDRAI L TRANSI TI ON, W THRI E BEAM | |

ENG NEER S ESTI MATE: $ 804, 175. 60 ROUTE : NHS US 41 AND 231
CALL ORDER . 180 CONTRACT ID : R -24192-A COUNTI ES : DUBA S GREENE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT G BSON OTHERS
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0821499
| AVERI CAN CONTRACTI NG & SERVI | DREW JAMES H. CORPORATI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 GUARDRAI L MAI NTENANCE
[ I |
0001 110-01001 LUWP| 42500. 00000 42500. 00| 41286. 65000 41286. 65|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201-01015 LUWP| 20000. 00000 20000. 00| 23100. 00000 23100. 00|
CLEAR NG AND GRUBBI NG , US 231 | | [
0003 201-01015 LUWP| 9000. 00000 9000. 00| 5250. 00000 5250. 00|
CLEARI NG AND GRUBBI NG , US 41 | | [
0004 202-02241 747.400 m | 21. 00000 15695. 40| 20. 00000 14948. 00|
GUARDRAI L, REMOVE | | [
0005 203- 02070 1220.000 n8 | 45, 00000 54900. 00| 42.00000 51240. 00|
BORROW | | |
0006 203- 02080 1.689 km | 17000. 00000 28713. 00| 13650. 00000 23054. 85|
LI NEAR GRADI NG | | |
0007 205-02224 825.000 m | 7. 00000 5775. 00| 6. 88000 5676. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0008 205- 02229 60.000 m | 13. 00000 780. 00| 13. 49000 809. 40|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | [
0009 205-02234 6.000 EACH 88. 00000 528. 00| 89. 25000 535. 50|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0010 211-02060 173.300 nB | 58. 00000 10051. 40| 31. 50000 5458. 95|
B BORROW FOR STRUCTURE BACKFI LL | | [
0011 303-52308 1608.000 My | 60. 00000 96480. 00| 31. 50000 50652. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0012 601-01625 1.000 EACH 1250. 00000 1250. 00| 1208. 28000 1208. 28|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0013 601-01626 1.000 EACH 1250. 00000 1250. 00| 1208. 28000 1208. 28|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0014 601-01700 13. 000 EACH 1600. 00000 20800. 00| 1548. 32000 20128. 16|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0015 601-01740 2.000 EACH 1600. 00000 3200. 00| 1548. 32000 3096. 64|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 [ [ |
0016 601-03130 2.000 EACH 500. 00000 1000. 00| 479. 16000 958. 32|
I
|

1.905 m | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/23/99
PACGE : 180 -6

ENG NEER S ESTIMATE: $ 804, 175. 60 RQUTE : NHS US 41 AND 231
CALL ORDER : 180 CONTRACT ID : R -24192-A COUNTIES : DUBA S GREENE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT G BSON OTHERS
SET- ASI DE :
| (4) 35-1618530 | (5) 35-0821499
| AVERI CAN CONTRACTI NG & SERVI | DREW JAMES H. CORPORATI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
0017 601- 03492 LUWP| 2600. 00000 2600. 00| 2500. 79000 2500. 79|
GUARDRAI L, M SCELLANEQUS MATERI AL, AND | | |
LABCR FOR REPAIR , US 231 | | |
0018 601- 06035 10.000 m | 56. 00000 560. 00| 54. 02000 540. 20|
GUARDRAI L, RESET | | |
0019 601- 06037 2.000 EACH 675. 00000 1350. 00| 651. 16000 1302. 32|
GUARDRAI L END TREATMENT, | | | |
0020 601-91653 2.000 EACH 300. 00000 600. 00| 280. 08000 560. 16|
GUARDRAI L THRI E BEAM TERM NAL CONNECTOCR, | | [
GALVANI ZED Connect to Al umi num | | |
Guardrai | | | |
0021 601- 94689 40. 000 EACH| 3200. 00000 128000. 00| 3100. 36000 124014. 40|
GUARDRAI L END TREATMENT, CS | | |
0022 601-97774 1.000 EACH 2100. 00000 2100. 00| 1980. 00000 1980. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0023 601-99105 567.700 m | 41. 00000 23275. 70| 39. 71000 22543. 37|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0024 601-99132 54.000 EACH 160. 00000 8640. 00| 150. 07000 8103. 78|
GUARDRAI L TRANSITION, VH, 1.905 m | | |
SPACI NG | | |
0025 611-95023 10. 000 EACH 200. 00000 2000. 00| 42. 00000 420. 00|
MAI LBOX ASSEMBLY, RESET | | |
0026 616- 02320 3200.000 n2 | 4. 50000 14400. 00| 2.10000 6720. 00|
GEOTEXTI LES | | |
0027 616- 06405 807.700 My | 29. 00000 23423. 30| 42. 00000 33923. 40|
Rl PRAP, REVETMENT | | |
0028 616- 06451 5377.000 My | 29. 00000 155933. 00| 44. 10000 237125. 70|
Rl PRAP, UNI FORM | | |
0029 621-01004 2.000 EACH 675. 00000 1350. 00| 682. 50000 1365. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0030 621- 06559 7800.000 n2 | 1. 00000 7800. 00| 1. 00000 7800. 00|
MULCHED SEEDI NG, R | | |
0031 715- 04592 4.000 EACH 490. 00000 1960. 00| 525. 00000 2100. 00|
PI PE, END SECTI ON, SAFETY METAL, 450mm | | |
0032 715-05169 530.000 m | 50. 00000 26500. 00| 76. 65000 40624. 50|
PI PE, TYPE 3, C RCULAR, 375 mm | | |
0033 715-05171 200.000 m | 60. 00000 12000. 00| 84. 00000 16800. 00|
PI PE, TYPE 3, C RCULAR, 450 mm | | |
0034 715-05177 50.000 m | 140. 00000 7000. 00| 183. 75000 9187. 50|
| |

PIPE, TYPE 3, C RCULAR 900 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 180 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 804, 175. 60 ROUTE : NHS US 41 AND 231
CALL ORDER . 180 CONTRACT ID : R -24192-A COUNTI ES : DUBA S GREENE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT G BSON OTHERS
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0821499
| AVERI CAN CONTRACTI NG & SERVI | DREW JAMES H. CORPORATI ON |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0035 715- 46005 11. 000 EACH 335. 00000 3685. 00| 315. 00000 3465. 00
PI PE END SECTION, 375 mm | | |
0036 715- 46010 3.000 EACH 350. 00000 1050. 00| 346. 50000 1039. 50
PI PE END SECTION, 450 mm | | [
0037 715- 46040 1.000 EACH 700. 00000 700. 00| 682. 50000 682. 50
PI PE END SECTION, 900 mm | | [
0038 730- 02398 1.000 EACH 1700. 00000 1700. 00| 2310. 00000 2310. 00
SAFETY METAL END SECTIQON, 6:1, 900 mm | | |
0039 730- 26764 1.000 EACH 5000. 00000 5000. 00| 2100. 00000 2100. 00
GRATED BOX END SECTION, 11, 10:1, 450 mni | |
0040 730-97686 1.000 EACH 5000. 00000 5000. 00| 1890. 00000 1890. 00
GRATED BOX END SECTION, 11, 10:1, 375 mm] | |
0041 801- 06640 100. 000 EACH| 100. 00000 10000. 00| 99. 75000 9975. 00
CONSTRUCTI ON SI GN, A | | |
0043 801-06710 90. 000 DAY | 17. 00000 1530. 00| 21. 00000 1890. 00
FLASHI NG ARROW S| GN | | [
0044 801-06775 LUWP| 75000. 00000 75000. 00| 90236. 05000 90236. 05
MAI NTAI NI NG TRAFFI C , US 231 | | [
0045 801- 06775 LUMWP| 9000. 00000 9000. 00| 12584. 47000 12584. 47
MAI NTAI NI NG TRAFFIC , US 41 | | [
0046 802-94715 LUWP| 240. 00000 240. 00| 229. 77000 229.77
SI G\S, SHEET, REMOVE AND RESET , US 231 | | |
0047 802-94715 LUWP| 230. 00000 230. 00| 210. 00000 210. 00
SI G\S, SHEET, REMOVE AND RESET , US 41 | | |
0048 730-02628 11.000 EACH 550. 00000 6050. 00| 504. 00000 5544. 00
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
0049 730-02629 3.000 EACH 650. 00000 1950. 00| 525. 00000 1575. 00|
SAFETY METAL END SECTIQN, 6:1, 450 mm | | |
SECTI ON TOTALS | $ 852, 549. 80| $ 899, 953. 44|
CONTRACT TOTALS | $ 852, 549. 80| $ 899, 953. 44|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 23/ 99
PAGE : 190 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 646, 378. 80 ROUTE : N US 231, N SR 66
CALL ORDER : 190 CONTRACT ID : R -24193-A COUNTI ES : SPENCER VARRI CK
LETTI NG DATE : 09/14/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 07/01/00 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0753027
0067012
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1616373 OXLEY, SAM & COVPANY, |NC. $ 599, 980.92 100. 0000%
2 35-1878024 RAGLE, | NC. $  637,612.50 106. 2721%
3 35-1315965 FOX CONTRACTORS CCRPORATI ON | RREGULAR BI D $  659,421.69 109. 9071%
4  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $  821,299.71 136. 8876%
5  35-0821499 DREW JAMES H CORPCRATI ON $ 829, 066.83 138. 1821%
| (1) 35-1616373 | (2) 35-1878024 | (3) 35-1315965
| OXLEY, SAM & COVPANY, INC. |RAGLE, INC. | FOX CONTRACTORS CORPCRATI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S S
SECTI ON 0001  GUARDRAI L MAI NTENANCE
[ I |
0001 110- 01001 LUMP|  26816. 35000 26816.35]  31250. 00000 31250.00|  33100. 00000 33100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201- 01015 LUMP| 9504. 38000 9504.38]  29000. 00000 29000. 00|  13000. 00000 13000. 00
CLEARI NG AND GRUBBI NG | | |
0003 202- 02241 763.500 m | 20. 70000 15804. 45| 9. 50000 7253. 25| 20. 50000 15651. 75
GUARDRAI L, REMOVE | | |
0004 203- 02070 1502.000 n8 | 24. 44000 36708. 88| 18. 00000 27036. 00| 41. 00000 61582. 00
BORROW | | |
0005 203- 02080 1.735 km |  20000. 00000 34700.00|  26000. 00000 45110.00|  16500. 00000 28627. 50
LI NEAR GRADI NG | | |
0006 205- 02224 750.000 m | 6. 94000 5205. 00| 5. 00000 3750. 00| 5. 50000 4125. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0007 205- 02229 40.000 m | 14. 47000 578. 80| 15. 00000 600. 00| 40. 00000 1600. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0008 205- 02234 58.000 EACH 90. 10000 5225. 80| 60. 00000 3480. 00| 68. 00000 3944. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0009 211- 02060 162.200 n8 | 51. 00000 8272. 20| 20. 00000 3244. 00| 44. 00000 7136. 80
B BORROW FOR STRUCTURE BACKFI LL | |
0010 303-52308 1889.000 My | 23. 94000 45222. 66| 20. 00000 37780. 00| 25. 00000 47225. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 601- 01625 1.000 EACH 1881. 50000 1881. 50| 1775. 00000 1775. 00| 1750. 00000 1750. 00

GUARDRAI L CONNECTCR SYSTEM W BEAM |
CURVED, 1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 190 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 646, 378. 80 ROUTE : N US 231, N SR 66
CALL ORDER : 190 CONTRACT ID : R -24193-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1616373 | (2) 35-1878024 | (3) 35-1315965
| OXLEY, SAM & COVPANY, INC. |RAGLE, INC. | FOX CONTRACTCORS CORPORATI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0012 601-01700 17.000 EACH 1696. 00000 28832. 00| 1600. 00000 27200. 00| 1960. 00000 33320. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0013 601-01740 1.000 EACH 1696. 00000 1696. 00| 1600. 00000 1600. 00| 1960. 00000 1960. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 [ [ |
0014 601- 02636 7.620 m | 64. 00000 487. 68| 60. 00000 457. 20| 87. 00000 662. 94
GUARDRAI L, W BEAM NESTED | | [
0015 601-03130 6.000 EACH 302. 10000 1812. 60| 285. 00000 1710. 00| 371. 00000 2226. 00
GUARDRAI L TRANSI TI ON, W THRI E BEAM | | |
1.905 m | | |
0016 601- 04150 37.200 m | 184. 50000 6863. 40| 174. 00000 6472. 80| 140. 00000 5208. 00
GUARDRAI L, THRIE BEAM 1.905 m SPACING | | |
0017 601- 06035 10.000 m | 21. 20000 212. 00| 20. 00000 200. 00| 76. 40000 764. 00
GUARDRAI L, RESET | | |
0018 601-94689 45. 000 EACH 3455. 60000 155502. 00| 3560. 00000 160200. 00| 3554. 00000 159930. 00
GUARDRAI L END TREATMENT, OS | | |
0019 601-97774 1.000 EACH 2385. 00000 2385. 00| 2250. 00000 2250. 00| 2493. 00000 2493. 00
GUARDRAI L END TREATMENT, ©S, SPARE | | |
PARTS PACKAGE | [ [
0020 601-99105 489.000 m | 36. 30000 17750. 70| 34. 25000 16748. 25| 40. 00000 19560. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 601-99133 63. 000 EACH 63. 60000 4006. 80| 60. 00000 3780. 00| 159. 00000 10017. 00
GUARDRAI L TRANSI TI ON VH, 3.810 m SPACI NG | |
0022 611-95023 12. 000 EACH| 164. 30000 1971. 60| 155. 00000 1860. 00| 115. 00000 1380. 00
MAI LBOX ASSEMBLY, RESET | | |
0023 616- 02320 2920.000 n2 | 2. 00000 5840. 00| 2.00000 5840. 00| 1. 95000 5694. 00
GEOTEXTI LES | | |
0024 616- 06405 68.000 My | 19. 34000 1315. 12| 19. 00000 1292. 00| 29. 00000 1972. 00
R PRAP, REVETMENT | | [
0025 616- 06451 3885.000 My | 19. 27000 74863. 95| 19. 00000 73815. 00| 23. 30000 90520. 50
Rl PRAP, UNI FORM | | |
0026 621-01004 2.000 EACH 689. 00000 1378. 00| 200. 00000 400. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06559 9040.000 n2 | 0. 42000 3796. 80| 0. 60000 5424. 00| 0. 48000 4339. 20
MULCHED SEEDI NG R | | [
0028 715-05169 360.000 m | 44, 38000 15976. 80| 70. 00000 25200. 00| 79. 00000 28440. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0029 715-05171 160.000 m | 47. 19000 7550. 40| 80. 00000 12800. 00| 96. 00000 15360. 00
I

PIPE, TYPE 3, C RCULAR 450 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 190 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 646, 378. 80 ROUTE : N US 231, N SR 66
CALL ORDER : 190 CONTRACT ID : R -24193-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1616373 | (2) 35-1878024 | (3) 35-1315965
| OXLEY, SAM & COVPANY, INC. |RAGLE, INC. | FOX CONTRACTCORS CORPORATI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0030 715-05173 80.000 m | 67. 45000 5396. 00| 115. 00000 9200. 00| 122. 00000 9760. 00
PIPE, TYPE 3, O RCULAR 600 nm | [ |
0031 715- 46005 9.000 EACH 194. 25000 1748. 25| 215. 00000 1935. 00| 295. 00000 2655. 00
PI PE END SECTION, 375 mm | | [
0032 715-46010 4.000 EACH 216. 45000 865. 80| 235. 00000 940. 00| 335. 00000 1340. 00
PI PE END SECTION, 450 mm | | [
0033 715- 46020 2.000 EACH 251. 97000 503. 94| 280. 00000 560. 00| 391. 00000 782.00
PI PE END SECTION, 600 mm | | [
0034 729-51875 0.500 n2 | 965. 22000 482. 61| 250. 00000 125. 00| 2000. 00000 1000. 00
CONCRETE, A, PATCHI NG | | [
0035 730-02628 9.000 EACH 266. 23000 2396. 07| 300. 00000 2700. 00| 370. 00000 3330. 00
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
0036 730-03476 2.000 EACH 461. 76000 923. 52| 520. 00000 1040. 00| 659. 00000 1318. 00
SAFETY METAL END SECTIQN, 4:1, 600 mm | | |
0037 730-03584 4.000 EACH 342. 99000 1371. 96| 400. 00000 1600. 00| 487. 00000 1948. 00
SAFETY METAL END SECTIQN, 4:1, 450 mm | | |
0038 801- 06640 105. 000 EACH 100. 70000 10573. 50| 95. 00000 9975. 00| 100. 00000 10500. 00
CONSTRUCTI ON SI GN, A | | [
0040 801-06775 LUWP| 48506. 20000 48506. 20| 68500. 00000 68500. 00| 23000. 00000 23000. 00
MAI NTAI NI NG TRAFFI C | | |
0041 802-94715 LUVP| 2014. 00000 2014. 00| 1900. 00000 1900. 00| 1200. 00000 1200. 00
SIGNS, SHEET, REMOVE AND RESET | | [
0042 715-05048 30.000 m | 33. 04000 991. 20| 17. 00000 510. 00| 0. 00000 0. 00
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0043 718-52610 50.000 n8 | 40. 94000 2047. 00| 22. 00000 1100. 00| 0. 00000 0. 00
AGGREGATE FOR UNDERDRAI NS | | |
SECTI ON TOTALS | $ 599, 980. 92| $ 637, 612. 50| $ 659, 421. 69
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 599, 980. 92| $ 637, 612. 50| $ 659, 421. 69




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 190 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 646, 378. 80 ROUTE : N US 231, N SR 66
CALL ORDER : 190 CONTRACT ID : R -24193-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0821499
| AVERI CAN CONTRACTI NG & SERVI | DREW JAMES H. CORPORATI ON |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 GUARDRAI L MAI NTENANCE
[ I |
0001 110-01001 LUWP| 41000. 00000 41000. 00| 36516. 80000 36516. 80|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201-01015 LUWP| 20000. 00000 20000. 00| 26250. 00000 26250. 00|
CLEARI NG AND GRUBBI NG | | [
0003 202- 02241 763.500 m | 20. 50000 15651. 75| 20. 00000 15270. 00|
GUARDRAI L, REMOVE | | [
0004 203- 02070 1502.000 n8 | 50. 00000 75100. 00| 26. 25000 39427. 50|
BORROW | | |
0005 203- 02080 1.735 km | 20000. 00000 34700. 00| 13650. 00000 23682. 75|
LI NEAR GRADI NG | | [
0006 205- 02224 750.000 m | 7. 00000 5250. 00| 6. 88000 5160. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0007 205-02229 40.000 m | 14. 00000 560. 00| 14. 33000 573. 20|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | [
0008 205- 02234 58. 000 EACH| 90. 00000 5220. 00| 89. 25000 5176. 50|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0009 211-02060 162.200 nB | 45. 00000 7299. 00| 31. 50000 5109. 30|
B BORROW FOR STRUCTURE BACKFI LL | | [
0010 303-52308 1889.000 My | 57. 00000 107673. 00| 31. 50000 59503. 50|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 601-01625 1.000 EACH 1300. 00000 1300. 00| 1203. 16000 1203. 16|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0012 601-01700 17.000 EACH 1600. 00000 27200. 00| 1542. 47000 26221. 99|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0013 601-01740 1.000 EACH 1600. 00000 1600. 00| 1542. 47000 1542. 47|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0014 601- 02636 7.620 m | 68. 00000 518. 16| 66. 00000 502. 92|
GUARDRAI L, W BEAM NESTED | | [
0015 601- 03130 6. 000 EACH 600. 00000 3600. 00| 575. 55000 3453. 30|
GUARDRAI L TRANSI TI ON, W THRI E BEAM | | |
1.905 m | [ [
0016 601- 04150 37.200 m | 250. 00000 9300. 00| 223. 00000 8295. 60|

GUARDRAIL, THRIE BEAM 1.905 m SPACING | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 190 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 646, 378. 80 ROUTE : N US 231, N SR 66
CALL ORDER : 190 CONTRACT ID : R -24193-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0821499
| AVERI CAN CONTRACTI NG & SERVI | DREW JAMES H. CORPORATI ON |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0017 601- 06035 10.000 m | 55. 00000 550. 00| 53. 66000 536. 60|
GUARDRAI L, RESET | | |
0018 601- 94689 45. 000 EACH| 3150. 00000 141750. 00| 3093. 78000 139220. 10|
GUARDRAI L END TREATMENT, OS | | [
0019 601-97774 1.000 EACH 2100. 00000 2100. 00| 1980. 00000 1980. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0020 601-99105 489.000 m | 41. 00000 20049. 00| 38. 50000 18826. 50|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 601-99133 63. 000 EACH 160. 00000 10080. 00| 148. 97000 9385. 11|
GUARDRAI L TRANSI TION VH, 3.810 m SPACI NG | |
0022 611-95023 12. 000 EACH 230. 00000 2760. 00| 146. 49000 1757. 88|
MAI LBOX ASSEMBLY, RESET | | |
0023 616- 02320 2920.000 n2 | 4. 00000 11680. 00| 2. 10000 6132. 00|
GEOTEXTI LES | | |
0024 616- 06405 68.000 My | 29. 00000 1972. 00| 42. 00000 2856. 00|
Rl PRAP, REVETNMENT | | |
0025 616- 06451 3885.000 My | 29. 00000 112665. 00| 47. 25000 183566. 25|
R PRAP, UNI FORM | | [
0026 621-01004 2.000 EACH 675. 00000 1350. 00| 682. 50000 1365. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06559 9040.000 n2 | 0. 42000 3796. 80| 0. 42000 3796. 80|
MULCHED SEEDING R | | [
0028 715-05169 360.000 m | 60. 00000 21600. 00| 76. 65000 27594. 00|
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0029 715-05171 160.000 m | 65. 00000 10400. 00| 84. 00000 13440. 00|
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0030 715-05173 80.000 m | 85. 00000 6800. 00| 99. 75000 7980. 00|
PIPE, TYPE 3, O RCULAR 600 mm [ [ |
0031 715-46005 9.000 EACH 350. 00000 3150. 00| 315. 00000 2835. 00|
PI PE END SECTION, 375 mm | | [
0032 715-46010 4.000 EACH 375. 00000 1500. 00| 346. 50000 1386. 00|
PI PE END SECTION, 450 mm | | [
0033 715-46020 2.000 EACH 425. 00000 850. 00| 420. 00000 840. 00|
PI PE END SECTION, 600 mm | | [
0034 729-51875 0.500 nm2 | 1800. 00000 900. 00| 472. 50000 236. 25|
CONCRETE, A, PATCHI NG | | |
0035 730-02628 9.000 EACH 450. 00000 4050. 00| 420. 00000 3780. 00|
SAFETY METAL END SECTION, 6:1, 375 nm | | |
0036 730-03476 2.000 EACH 700. 00000 1400. 00| 735. 00000 1470. 00|
SAFETY METAL END SECTION, 4:1, 600 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 190 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 646, 378. 80 ROUTE : N US 231, N SR 66
CALL ORDER : 190 CONTRACT ID : R -24193-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0821499
| AVERI CAN CONTRACTI NG & SERVI | DREW JAMES H. CORPORATI ON |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0037 730-03584 4.000 EACH 550. 00000 2200. 00| 525. 00000 2100. 00|
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0038 801- 06640 105. 000 EACH| 100. 00000 10500. 00| 99. 75000 10473. 75|
CONSTRUCTI ON SI GN, A | | [
0040 801-06775 LUVP| 90000. 00000 90000. 00] 127299. 60000 127299. 60|
MAI NTAI NI NG TRAFFI C | | [
0041 802-94715 LUWP| 225. 00000 225. 00| 200. 00000 200. 00|
SIGNS, SHEET, REMOVE AND RESET | | [
0042 715-05048 30.000 m | 25. 00000 750. 00| 19. 95000 598. 50|
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0043 718-52610 50.000 n8 | 45. 00000 2250. 00| 30. 45000 1522. 50|
AGGREGATE FOR UNDERDRAI NS | | [
SECTI ON TOTALS | $ 821, 299. 71| $ 829, 066. 83|
__________________________________________ o
CONTRACT TOTALS | $ 821, 299. 71| $ 829, 066. 83|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99

PAGE : 200 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 34, 965, 539. 18 ROUTE : [|-65
CALL ORDER . 200 CONTRACT ID : R -24330-A COUNTI ES : LAKE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 12/15/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0658130
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 36- 2231526 WALSH CONSTRUCTI ON COVPANY OF | LLINO S $ 31,821, 929.59 100. 0000%
2 99- 9992907 RI ETH RI LEY/ SUPERI CR JA NT VENTURE $ 34, 444, 444, 43 108. 2412%
| (1) 36-2231526 | (2) 99-9992907 |
| WALSH CONSTRUCTION CO OF I L| RIETH RI LEY/ SUPERI OR JO NT V|
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 ADDED TRAVEL LANES- DESI GV BU LD

[ |
0001 104- 05404 LUMP| 31821929. 59000  31821929. 59| 34444444. 43000 34444444 43|
DESI GV BUI LD | | I
SECTI ON TOTALS | $ 31,821, 929. 59| $ 34, 444, 444 43|
------------------------------------------ T ey

CONTRACT TOTALS | $ 31, 821, 929. 59| $ 34,444, 444 43|




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 210
LETTI NG DATE : 09/14/99 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON : URBAN

SET- AS| DE :

VENDOR RANKI NG :

R -24425-A
GREENFI ELD DI STRI CT
07/01/00 COVPLETI ON DATE

ROUTE
COUNTI ES :

PROJECT( S)

VARl ON

DATE : 09/23/99
PAGE : 210 -1

1 35-1136349 TSCHUOR, GALE COVPANY, | NC.
2 99-9990885 GLENROY CONSTRUCTI ON COVPANY
3 35-1479719 M LLER & SONS NASONRY, | NC

299, 130. 57
360, 000. 00
496, 253. 00

100. 0000%
120. 3487%
165. 8984%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 220 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE
CALL ORDER . 220 CONTRACT ID : R -24434-A COUNTI ES : FLOYD
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 06/ 15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : BI KEO31
SET- AS| DE :

VENDOR RANKI NG :

1 35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVI NG | NC. $ 835, 532. 78 100. 0000%
2 35-1948310 K & | CONSTRUCTI ON, LLC $ 844, 036. 62 101. 0177%
3  35-1357381 O MARA, DAVE CONTRACTCR, | NC. $ 928, 043. 40 111. 0720%
4  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 995, 225. 40 119. 1126%
5  35-1487672 MAC CONSTRUCTI ON & EXCAVATI NG | NC. $ 1,030, 464. 61 123. 3302%
6  35-1636776 LI NKEL COVPANY $ 1, 227,420.00 146. 9026%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 230 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 447, 372. 10 RQUTE : 69
CALL ORDER . 230 CONTRACT ID : R -24531-A COUNTI ES : MADI SON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/01/99 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0691100
SET- AS| DE :

VENDOR RANKI NG :

LI NE, THERMOPLASTIC, BROKEN, WH TE, 125 |
mm I

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 291, 037. 75 100. 0000%
2 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 322, 627. 11 110. 8540%
3 35-0918397 R ETH R LEY CONSTRUCTI ON COVPANY, | NC. $ 328, 653. 00 112. 9245%
4 35-1136349 TSCHUOR, GALE COVPANY, | NC. $ 442, 670. 37 152. 1006%
| (1) 35-1139301 | (2) 35-0999231 | (3) 35-0918397
|E & B PAVING |NC | HUNT PAVI NG COVPANY, INC. | R ETH RILEY CONSTRUCTI ON COM
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  PAVEMENT REPAI R OR REHABI LI TATI ON
I | |
0001 105- 06790 4.000 MBS | 2200. 00000 8800. 00| 2000. 00000 8000. 00| 2460. 00000 9840. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 2200. 00000 2200.00]  10000. 00000 10000. 00| 4300. 00000 4300. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  14000. 00000 14000. 00|  16000. 00000 16000. 00]  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 305- 05204 272.000 My | 80. 00000 21760. 00| 84. 00000 22848. 00| 136. 00000 36992. 00
HVA FOR PATCHI NG | | |
0005 305- 05207 0.300 My | 25000.00000 7500.00]  15750. 00000 4725.00]  24000. 00000 7200. 00
CRACKS AND JO NTS | N HVA PAVEMENT, SEAL | |
0006 406- 05520 1.000 My | 250. 00000 250. 00| 262. 50000 262. 50| 150. 00000 150. 00
ASPHALT FOR TACK COAT | | |
0007 506- 06333 1192.600 n2 | 85. 00000 101371. 00| 90. 00000 107334. 00| 80. 00000 95408. 00
PCCP PATCHI NG, FULL DEPTH | | |
0008 801- 06046 1100.000 m | 4. 50000 4950. 00| 4. 52000 4972. 00| 4. 00000 4400. 00
TEMPORARY PAVEMENT MARKING, |, WHI TE, | | [
125 mm | [ |
0009 801- 06198 40.000 DAY | 300. 00000 12000. 00| 250. 00000 10000. 00| 410. 00000 16400. 00
PATROLLER | | [
0010 801- 06640 14.000 EACH| 75. 00000 1050. 00| 150. 00000 2100. 00| 50. 00000 700. 00
CONSTRUCTI ON SIGN, A | |
0011 801-06710 80.000 DAY | 16. 00000 1280. 00| 16. 80000 1344. 00| 18. 00000 1440. 00
FLASHI NG ARROW SI GN | | |
0012 801-06775 LUMP|  25000. 00000 25000. 00]  42000. 00000 42000.00]  16000. 00000 16000. 00
MAI NTAI NI NG TRAFFI C | | |
0013 808- 06702 1380.000 m | 1. 65000 2277. 00| 1. 73000 2387. 40| 1. 80000 2484, 00
| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $
CALL CRDER @ 230
LETTI NG DATE : 09/14/99 10:00 AM

447,372. 10
CONTRACT ID : R -24531-A
DI STR CT : GREENFI ELD DI STRI CT

SET- AS| DE :

DATE : 09/23/99
PAGE : 230 -2

RQUTE : 69
COUNTI ES

MADI SON

| (1) 35-1139301 | (2) 35-0999231
|E & B PAVING | NC.
LINE NO / | TEM CODE / ALT

I
ANOUNT]|

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE
__________________________________________ o e e e e e e e e e mmmm e e e e e e e e m e m e — =
0014 808- 75061 160.000 m | 5. 25000 840. 00| 5. 25000
LI NE, PREFORVED PLASTI C, BROKEN, WHI TE, | |
125 mm | |
0015 808- 75996 50. 000 EACH 16. 00000 800. 00| 1. 67000
SNOAPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0016 808- 75998 50. 000 EACH 45. 00000 2250. 00| 59. 75000
SNOAWPLOWABLE RAI SED PAVEMENT MARKER | |
0017 501-05240 143.000 m | 18. 25000 2609. 75| 32. 47000
CONTRACTI ON JO NT, D1 | |
0019 210-06317 821.000 n2 | 100. 00000 82100. 00| 100. 00000
PATCH , PCCP PATCHI NG BASE | |
SECTI ON TOTALS | $ 291, 037.75]| $
__________________________________________ T,
CONTRACT TOTALS | $  291,037.75| $

| HUNT PAVI NG COVPANY, | NC.

| (3) 35-0918397
| RIETH RI LEY CONSTRUCTI ON COM

I
ANOUNT]

UNI'T PRI CE AMOUNT
oo sso000 880.00
I
83. 50I 6. 00000 300. 00
I
2987. 50I 50. 00000 2500. 00
4643. 21I 33. 00000 4719. 00
82100. OOI 140. 00000 114940. 00
322, 627. 11|I $ 328, 653. 00
Cameeran $  328,653.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 230 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 447, 372. 10 ROUTE : 69
CALL ORDER . 230 CONTRACT ID : R -24531-A COUNTI ES : MADI SON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1136349 | |
| TSCHUOR, GALE COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 PAVEMENT REPAI R OR REHABI LI TATI ON

I
0001 105-06790 4.000 M5 | 1651. 28000 6605. 12|

|

FIELD OFFI CE, 27.9 n® | | |
0002 105- 06845 LUNP| 3302. 56000 3302. 56| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  21844. 84000 21844. 84| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 305- 05204 272.000 My | 126. 73000 34470. 56| |
HVA FOR PATCHI NG | | |
0005 305- 05207 0.300 My |  25917.41000 7775. 22| |
CRACKS AND JO NTS | N HVA PAVEMENT, SEAL | | |
0006 406- 05520 1.000 My | 294. 52000 294. 52| |
ASPHALT FOR TACK COAT | | |
0007 506- 06333 1192.600 n2 | 100. 00000 119260. 00| |
PCCP PATCHING FULL DEPTH | | |
0008 801- 06046 1100.000 m | 6. 89000 7579. 00| |
TEMPORARY PAVEMENT MARKING |, WA TE, | | |
125 mm | | |
0009 801-06198 40.000 DAY | 912. 10000 36484. 00| |
PATROLLER | | |
0010 801- 06640 14.000 EACH 53. 01000 742. 14] |
CONSTRUCTI ON SI GN, A | | |
0011 801-06710 80.000 DAY | 18. 85000 1508. 00| |
FLASHI NG ARROW S| GN | | |
0012 801- 06775 LUMP|  21406. 78000 21406. 78| |
MAI NTAI NI NG TRAFFI C | | |
0013 808- 06702 1380.000 m | 1. 94000 2677. 20| |
LINE, THERMOPLASTI C, BROKEN, WHI TE, 125 | | |
mm [ I I
0014 808- 75061 160.000 m | 6. 18000 988. 80| |
LI NE, PREFORMVED PLASTI C, BROKEN, WH TE, | | |
125 mm | | |
0015 808- 75996 50.000 EACH| 14. 14000 707. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0016 808- 75998 50.000 EACH 106. 03000 5301. 50| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0017 501- 05240 143.000 m | 68. 57000 9805. 51| |
CONTRACTI ON JOI NT, D1 | [ |
0019 210- 06317 821.000 n2 | 197. 22000 161917. 62| |
|

PATCH , PCCP PATCHI NG BASE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PACGE : 230 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 447, 372. 10 ROUTE : 69
CALL ORDER . 230 CONTRACT ID : R -24531-A COUNTI ES : MADI SON
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1136349 | |
| TSCHUOR, GALE COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $  442,670.37| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 420, 332. 20
CALL CRDER : 240 CONTRACT I D :
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

RI ETH RI LEY CONSTRUCTI ON COVPANY,
I NC.

1  35-0918397

2 35-1035700 BUCKO CONSTRUCTI ON COVPANY,

R -24728-A

LAPORTE DI STRI CT
30 WORK DAYS

ROUTE :
COUNTI ES

PROJECT( S)

LAPCRTE

I NA7018

406, 469. 92
483, 296. 42

DATE :
PAGE :

100. 0000%
118. 9009%

| (1) 35-0918397

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE ANVDUNT]
------------------------------------------ ey
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 3.000 MX®S | 1100. 00000 3300. 00| 1500. 00000 4500. 00|
FIELD OFFI CE, 27.9 n2 | | |
0002 110-01001 LUMP|  15000. 00000 15000. 00|  24164. 00000 24164. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02241 223.000 m | 12. 75000 2843. 25| 9. 40000 2096. 20|
GUARDRAI L, REMOVE | | |
0004 202- 60820 3110.000 n2 | 2. 80000 8708. 00| 5. 00000 15550. 00|
SURFACE M LLI NG ASPHALT | | |
0005 202- 74045 41.000 EACH 50. 00000 2050. 00| 50. 00000 2050. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | [
0006 203- 02000 25.000 n8 | 50. 00000 1250. 00| 34. 00000 850. 00|
EXCAVATI ON,  COMVON | | |
0007 303-52309 1950.000 My | 13. 50000 26325. 00| 18. 25000 35587. 50|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0008 305- 05204 805.000 My | 69. 00000 55545, 00| 63. 00000 50715. 00|
HVA FOR PATCHI NG | | |
0009 401- 05455 4290.000 My | 26. 50000 113685. 00| 31. 10000 133419. 00|
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | [
0010 401- 05456 2950.000 My | 29. 50000 87025. 00| 36. 35000 107232. 50|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0011 402- 05495 55.000 My | 60. 00000 3300. 00| 41. 40000 2277. 00|
HVA WEDGE AND LEVEL | | [
0012 406- 05520 21.000 My | 300. 00000 6300. 00| 480. 00000 10080. 00|
ASPHALT FOR TACK COAT | | |
0013 601- 06037 2.000 EACH 575. 00000 1150. 00| 551. 00000 1102. 00|
GUARDRAI L END TREATMENT, | | | |
0014 601- 99105 223.000 m | 34. 75000 7749. 25| 36. 50000 8139. 50|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0015 610- 05527 360.000 My | 70. 00000 25200. 00| 41. 40000 14904. 00|

HVA FCR APPROACHES |

| (2) 35-1035700 |
| RIETH R LEY CONSTRUCTI ON OOM BUCKO CONSTRUCTI ON COVPANY, |

UNIT PRI CE

09/ 23/ 99
240 -1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 240 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 420, 332. 20 ROUTE :
CALL ORDER . 240 CONTRACT ID : R -24728-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1035700

I

| RETH RI LEY CONSTRUCTI ON COM BUCKO CONSTRUCTI ON COMPANY, |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0016 611- 06497 7.000 EACH 170. 00000 1190. 00| 102. 00000 714. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
0017 611- 06498 4.000 EACH 220. 00000 880. 00| 136. 00000 544. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0018 611- 95023 14.000 EACH 155. 00000 2170. 00| 140. 00000 1960. 00|
MAI LBOX ASSEMBLY, RESET | | |
0019 615- 06525 3.000 EACH 374. 90000 1124. 70| 375. 00000 1125. 00|
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0020 801- 06203 8070.000 m | 0. 50000 4035. 00| 1. 00000 8070. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0021 801- 06216 15.000 m | 1. 20000 18. 00| 20. 00000 300. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 nm | | |
0022 801- 06640 17.000 EACH| 73. 00000 1241. 00| 73. 00000 1241. 00|
CONSTRUCTI ON SI GN, A | | |
0023 801- 06775 LUMP|  10000. 00000 10000. 00|  30295. 00000 30295. 00|
MAI NTAI NI NG TRAFFI C | | |
0024 802- 02489 129.000 m | 39. 36000 5077. 44] 39. 36000 5077. 44|
SIGN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ |
0025 802- 76025 14.000 n2 | 135. 00000 1890. 00| 135. 00000 1890. 00|

SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 2.03 nm THI CKNESS | | |
0026 802- 76035 5.400 12 | 137. 00000 739. 80| 137. 00000 739. 80|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0027 805- 02327 3.000 EACH 200. 00000 600. 00| 200. 00000 600. 00|
SI GNAL DETECTCR HOUSI NG, ADJUST TO GRADE| | |
0028 805- 02328 108.000 m | 1. 00000 108. 00| 1. 00000 108. 00|
SI GNAL CABLE, 1C 14GA. | | |
0029 805- 78795 37.500 m | 30. 00000 1125. 00| 30. 00000 1125. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0030 808- 04298 2.000 EACH 355. 00000 710. 00 355. 00000 710. 00|

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD (R X R) |
0031 808- 06703 11265.000 m | 0. 82000 9237. 30

0. 82000 9237. 30|

LI NE, THERMOPLASTI C, SCLID, WH TE, 100mnmm] |

LI NE, THERMOPLASTI C, BRCKEN, YELLOW | |

100nm I I

0033 808- 75245 7452.000 m | 0. 82000 6110. 64 0. 82000 6110. 64|
[

LI NE, THERMOPLASTIC, SCLID, YELLOW

I
|
I
|
0032 808- 75240 572.000 m | 0. 82000 469. 04| 0. 82000 469. 04|
I
|
I
|
100mMm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99

PAGE : 240 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 420, 332. 20 ROUTE :
CALL ORDER . 240 CONTRACT ID : R -24728-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1035700

I
| RIETH RI LEY CONSTRUCTI ON COM BUCKO CONSTRUCTI ON COVPANY, |
LINE NO/ | TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0034 808- 75297 19.000 m | 16. 50000 313. 50| 16. 50000 313. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm |

I I
SECTI ON TOTALS | $ 406, 469. 92| $  483,296. 42

CONTRACT TOTALS | $ 406, 469. 92| $ 483, 296. 42|







